NORTHERN ADDITION CDBG SIDEWALKS
2015-042
1/21/2016

FIRM NAME>		Visus Engineering Construction	Intermountain West Civil Construction	AJP Electric Inc.	Southwest Concrete Paving	Briston Construction
Item No.	Description of line item	Vendor	Vendor	Vendor	Vendor	Vendor
1	Base Bid	$438,000.00	$533,657.93	$486,449.89	$550,014.28	$716,154.00
2	Alternate	$209,000.00	$249,306.30	$217,521.71	$262,160.63	$284,202.00
3	Contingency	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00
4	TOTAL BID	$747,000.00	$882,964.23	$803,971,60	$912,174.91	$1,100,356.00
5	NUMBER OF DAYS BASE BID	60 days	75 days	90 days	90 days	75 days
6	NUMBER OF DAYS ALT. BID	30 days	50 days	60 days	30 days	30 days
				Bid includes Contingency		
	TOTAL BID	$747,000.00	$882,964.23	$803,971.60	$912,174.91	$1,100,356.00

NORTHERN ADDITION CDBG SIDEWALKS
2015-042
1/21/2016

FIRM NAME>		Standard Construction Company	RK Sanders			
Item No.	Description of line item	Vendor	Vendor	Vendor	Vendor	Vendor
1	Base Bid	$500,794.90	Disqualified			
2	Alternate	$258,728.05				
3	Contingency	$100,000.00				
4	TOTAL BID	$859,522.95				
5	NUMBER OF DAYS BASE BID	60 days				
6	NUMBER OF DAYS ALT. BID	30 days				
	TOTAL BID	$859,522.95	$0.00	$0.00	$0.00	$0.00