
  

SOLICITATION AMENDMENT 
RFQ # 2020006 
CITY OF BUCKEYE 

CONSTRUCTION & CONTRACTING DIVISION 
 

AMENDMENT #2 
 

NOTE:  Attach to Original Request for Qualifications. However, if the Statement of Qualifications (SOQ) has 
already been returned, complete this amendment and return for attachment to your SOQ no later 
than 3:00 PM, May 21, 2020.  

 
City of Buckeye 

530 East Monroe Avenue 
Buckeye, Arizona 85326 
Attn: Debby Fasano 

  
SOLICITATION: RFQ #2020006 Construction Manager at Risk Sundance Park Phase II 
  
NOTICE TO CONTRACTORS: 
This Amendment forms a part of the Contract and clarifies, corrects, or modifies the original Request for 
Qualifications documents prepared by the City of Buckeye. 
 
Bid Due Date and Time: May 21, 2020 no later than 3:00 PM 
 
THE FOLLOWING QUESTIONS WERE ASKED BY CONTRACTORS: 
 
Q1:     In Section 3 – Scope of Work (on page 4) the RFQ states “If the project is for horizontal 

construction, the CMAR shall self‐perform at least forty‐five percent (45%) of the total contract 
price for construction.”   

 Can you confirm that the City’s interpretation of “Horizontal construction” is 
the  construction  of  highways,  roads,  streets,  bridges,  canals,  floodways, 
earthen dams, landfills, light rail and airport runways, taxiways and aprons, 
and therefore this project does not have a 45% self‐perform requirement? 

 
A1:    “Horizontal  construction”  means  construction  of  highways,  roads,  streets,  bridges,  canals, 

floodways,  earthen  dams,  landfills,  light  rail  and  airport  runways,  taxiways  and  aprons.  For  the 
purposes  of  this  paragraph,  light  rail  does  not  include  any  related  rail  stations,  maintenance 
facilities or parking facilities. 

 
Q2:  Plan‐set for review? It appears that plans are 90% to 100% and I would like to see if there are sets 

available for review? If the plans are not available now, do you have a forecasted date? 
 
A2:  We  are  currently  working  with  a  master  plan  concept.  J2  will  be  providing  an  updated  30% 

schematic  design  on  June  4th.  No  additional  information  is  available  to  provide,  beyond what’s 
been provided currently in the RFQ.   

 
Q3:  Budget:  Does  the  City  have  a  definitive  timeline  for  planning  and  scheduling  control  over  the 

budget and how can or will it be phased, for example would there be a timeline? 
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A3:  Final budget  for the  initial phase of construction has not yet been determined. The City expects 

this  project  will  be  funded  over  multiple  years.  The  exact  amount  per  phase  has  not  been 
determined at this time.  

 
Q4:  Maximum  allowable  number  of  pages;  it  appears  that  if  all  candidates  submitted  100%  of  the 

allowable  pages, with  an  org‐chart  listing  six  persons,  it would  come out  to  43  pages.  If  this  is 
accurate, then what would the absolute maximum allowable page count be? 

 
A4:  The total maximum amount of pages will vary  from one Statement of Qualifications to another. 

Not all Contractors will have the same number of key personnel  so  there  is no way of setting a 
total  maximum  allowable  page  count.  Follow  the  instructions  for  each  Section  stated  in  the 
Request for Qualification on page six. 

 
Q5:  Your Section “D”, describe approach for controlling project construction budget and schedule? We 

are  not  quite  sure  what  you  are  meaning  in  this? Will  the  project,  as  the  City  foresees  it,  be 
completed in phases? Priorities of certain aspects to be performed? 

 
A5:  The project will be phased over more than 2 years. The question in Section D is requesting each 

firm provide their approach to controlling the construction budget. The question is not specific to 
a phase in this project but centered around how your firm controls budget during a similar project.   

 
Q6:  In some approaches, to the answer above, when drawings are made available, even at 60%, this 

will allow forecasting for several areas to be addressed with the SOQ more completely. 
 
A6:  The initial phase of construction has not yet been designed. The City cannot provide any additional 

detail concerning this initial phase of construction. 
 
Q7:  The $10M dollar requirement for subcontractors value of projects. Can this be a combined total? 

What would  the  timeline be,  if  so?  (Past 5  years, past  ten years?). As  it  appears  in  the present 
language, the requisite requirement is $10M per project. 

 
A7:  Projects  submitted  in  Section A must  be  $10M or  greater  to  be  considered  relevant.  Section  A 

does not specify subcontractors value of projects. Please follow the requirements of Section A.  
 
Q8:  Is there any change delaying the SOQ submittal date by two to four weeks: If so, I would request 

this as well. 
 
A8:  The due date will not be extended. 
 
The balance of the specifications and instructions remain the same. Offerors must acknowledge receipt 
and acceptance of this amendment by returning the entire amendment with the Proposal. 
 
PLEASE  ACKNOWLEDGE  YOUR  FIRM’S  RECEIPT  OF  THIS  AMENDMENT  BY  SIGNING  THE  ATTACHED 
SOLICITATION AMENDMENT ACKNOWLEDGEMENT. 
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SOLICITATION AMENDMENT ACKNOWLEDGEMENT 
 
RFQ# 2020006 – Construction Manager at Risk Sundance Park Phase II 
AMENDMENT NUMBER 1 
AMENDMENT ISSUE DATE: May 21, 2020, no later than 3:00 PM. 
 

Offeror certifies that Offeror has read, understands, and will fully and faithfully comply with this Request 
for Qualifications,  its  attachments  and  any  referenced documents.  Offeror  also  certifies  that  this  offer 
was independently developed without consultation with any of the other Offerors or potential Offerors. 
 
 
Name of Company:       _____________________________________________________ 

Authorized Signature:   _____________________________________________________ 

Print Name and Title:   _____________________________________________________ 

Date:      _____________________________________________________ 

Address:    _____________________________________________________ 

City, State, Zip Code:      _____________________________________________________ 

Telephone Number:       _____________________________________________________ 

Email Address:                _____________________________________________________ 
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