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SECTION 100: GENERAL INFORMATION 
 
The City of Buckeye is seeking sealed Proposals for Fire Station #705 Tartesso. Sealed Proposals 
shall  be delivered  to  and  received at  Buckeye City Hall,  530  East Monroe Avenue, Buckeye, 
Arizona  85326  on  or  before  1:00  P.M.,  Thursday,  October  10,  2019,  at  which  time  a 
representative  of  the  City  will  announce  publicly  the  names  of  those  firms  or  individuals 
submitting Proposals. No other public disclosure will be made until after award of the contract. 
 
Scope of Work: 
The nature of the work to be performed under this project shall consist of furnishing all labor, 
materials  and  equipment  to  complete  all  elements  of  work  to  construct  Fire  Station  #705 
Tartesso  more  clearly  described  in  Exhibit  A‐  Technical  Specifications  and  Exhibit  B‐ 
Construction Project drawings.   
 
Location of the Project: City of Buckeye, Tartesso 
 
A Pre‐Proposal meeting is scheduled for 1:00 P.M., Sept 17, 2019 at the Buckeye City Hall, 1st 
Floor Executive Conference Room located at 530 E. Monroe Avenue, Buckeye, Arizona 85326. 
Attendance at the Pre‐Proposal meeting is recommended. 
 
A  certified  or  cashier's  check  or  a  surety  bond  for  ten  percent  (10%)  of  the  amount  of  the 
Proposal  Price must  accompany each Proposal,  as  a  guarantee  that  the Contractor will  enter 
into  a  contract  to  perform  the Work  in  accordance with  the  Construction  Documents,  or  as 
liquidated  damages  in  the  event  of  failure  or  refusal  of  the  Contractor  to  enter  into  the 
Contract.    The  check  or  bond  will  be  returned  to  the  unsuccessful  Proposers,  and  to  the 
successful Proposer upon the execution of a satisfactory Payment and Performance Bond and 
the Contract, as prescribed by Arizona Revised Statutes and the City of Buckeye Procurement 
Code. A sample surety bond is attached hereto as Attachment 1. 
 
All  Proposals  must  also  include  a  list  of  sub‐contractors  being  proposed  for  this  project.  A 
Subcontractor List  is attached hereto  in Section 300. The Contractor  to whom the Contract  is 
awarded  shall,  after  being  awarded  the  Contract,  furnish  to  the  City  with  a  fully  executed 
Contract,  a  satisfactory Payment and Performance Bond  in an amount equal  to one hundred 
percent (100%) of the full amount of the Proposal, such bond not to be expressly limited as to 
time  in  which  action  may  be  instituted  against  the  surety  company  for  possible 
nonperformance of the Contractor. Work shall commence within 10 days after the issuance of 
the Notice to Proceed and shall be completed within Two Hundred Forty (240) calendar days 
from the date established by such Notice. Subject to the provisions of the City’s Procurement 
Code,  the  City  reserves  the  right  to  reject  any  or  all  Proposals,  to waive  or  decline  to waive 
irregularities in any Proposal, or to withhold the award if the City determines it to be in the best 
interests of the City. 
 
Mistakes discovered before Proposal opening may be modified or withdrawn by written notice 
received  by  the  City  prior  to  the  time  set  for  Proposal  opening.    After  Proposal  opening, 
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corrections  in Proposals shall be permitted only  to the extent  that  the proposer can show by 
clear  and  convincing  evidence  that  a  mistake  of  a  nonjudgmental  character  was  made,  the 
nature of  the mistake,  and  the Proposal  price  actually  intended.   After  Proposal  opening,  no 
changes in Proposal prices or other provisions of Proposals prejudicial to the interest of the City 
or fair competition shall be permitted. 
 
In  lieu  of  Proposal  correction,  a  low  proposer  alleging  a  material  mistake  of  fact  may  be 
permitted to withdraw its Proposal if: 
 
(a)  The  mistake  is  clearly  evident  on  the  face  of  the  Proposal  document  but  the  intended 
correct Proposal is not similarly evident; or 
 
(b) Proposer submits evidence that clearly and convincingly demonstrates  that a mistake was 
made.  All decisions to permit the correction or withdrawal of Proposals, or to cancel awards or 
contracts  based on  Proposal mistakes,  shall  be  supported by  a written determination by  the 
City Manager. 
 
All correspondence relating to this Project should be addressed to: 
 

Erin Reilly 
Contracting Officer 
City of Buckeye 

530 East Monroe Avenue 
Buckeye, Arizona 85326 

P: 623.349.6173 
Email: ereilly@buckeyeaz.gov  

 
 
 
END OF SECTION 
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SECTION 200: INSTRUCTIONS TO PROPOSERS  
 
To be considered,  the submission  in  response  to  this RFP(LPTA) must be made  in accordance 
with these Instructions to the Proposers. 
 
Documents. Proposers may obtain a complete set of the Construction Documents from the City 
of  Buckeye Website www.buckeyeaz.gov/open‐solicitations.  Questions  should  be  directed  to 
the City of Buckeye, Contracting Officer listed herein. 
 
Lowest Price Technically Acceptable 
Proposers must demonstrate that they have the resources, experience and capability to meet 
the well‐defined requirements and specifications of the solicitation. The City of Buckeye under 
the “Lowest Price Technically Acceptable” source selection shall determine when best value is 
expected  to  result  from  selection  of  the  technically  acceptable  proposal  with  the  lowest 
evaluated price.  
 
Where to submit 
FAXED OR EMAILED PROPOSALS, MODIFICATIONS THERETO, OR CANCELLATIONS WILL NOT BE 
ACCEPTED. However, Proposals may be withdrawn  in writing by  letter or e‐mail. Any written 
notice to withdraw a Proposal sent to the Contracting Officer must be received not later than 
the exact date and time set for receipt of Proposals. 
 
On the submittal package, please display: Company name, Project title, and RFP(LPTA) number. 
All submittals should be addressed to: 
 
Erin Reilly, Contracting Officer 
Construction & Contracting Division 
City of Buckeye  
530 East Monroe Avenue  
Buckeye, Arizona, 85326 
 
Submission Deadline 
The City must receive Proposals no later than the time and date specified herein. It is the sole 
responsibility of  the Proposer  to  ensure  that  its  Proposal  arrives by  the designated date  and 
time. 
 
Incurring Costs 
The City is not liable for any costs incurred by the Proposers submitting a Proposal in response 
to this solicitation. 
 
Performance  and  Payment  Bonds.  The  Contractor  is  required  to  provide  and  pay  for 
performance  and  payment  bonds.  Bonds  shall  cover  the  faithful  performance  (100%)  of  the 
Contract, and the payment of all obligations (100%) arising thereunder, in such form as the City 
may prescribe and with such surety or sureties as are approved. The Contractor shall deliver the 
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required bonds to the City not later than the date of execution of the Contract. The Contractor 
shall require the attorney  in fact who executes the required bonds on behalf of the surety to 
affix thereto a certified and current copy of his power‐of‐attorney indicating the monetary limit 
of such power. Bonds shall be furnished on the forms provided in the Construction Documents. 
The surety bonds shall be executed solely by a company or companies holding a certificate of 
authority  to  transact  surety  business  in  the  State  of  Arizona  issued  by  the  Director  of  the 
Department of Insurance pursuant to Title 20, Chapter 2, Article 1. The bond amounts shall be 
for one hundred percent  (100%) of  the Contract  amount  plus  any  authorized Change Orders 
added to  the Contract, of which notice  to  the surety shall be waived. The bonds shall not be 
executed by an individual surety or sureties. 
 
Summary of Work. See Technical Specifications (EXHIBIT A) and Construction Project Drawings 
(EXHIBIT B), for description of the Work. 
 
Sales  and  Use  Tax.  The  Contractor  agrees  to  comply  with,  and  to  require  all  of  his 
subcontractors to comply with, all  the provisions of applicable State Sales Excise Tax Law and 
Compensation Use Tax Law and all amendments to same. To the furthest extent permitted by 
law,  the  Contractor  further  agrees  to  indemnify  and  save  harmless  the  City,  for,  from  and 
against  any  and  all  claims  and  demands  made  against  it  by  virtue  of  the  failure  of  the 
Contractor  or  any  subcontractor  to  comply with  the  provisions  of  any  and  all  said  laws  and 
amendments. 
 
Waiver  of  Liens.  The  Contractor  is  responsible  for  the  payment  of  all  bills  for  labor  and 
materials furnished by, or to, the subcontractors and himself on this project; and the Contractor 
shall deliver to himself on this project, and the Contractor shall also deliver to the City before 
final  payment,  a Waiver of  Liens  in duplicate  from himself  and  each of  his  subcontractors,  if 
any;  and  at  such  time  he  shall  certify  that  he  is  submitting  such  lien  waivers  for  all 
subcontractors involved. 
 
Failure to Complete Work within Time for Completion and Liquidated Damages.  It  is hereby 
understood and mutually agreed, by and between the Contractor and the City, that the date of 
beginning, rate of progress and the time for completion of the Work to be done hereunder are 
essential conditions of this contract; and it is further mutually understood and agreed that the 
Work embraced in this contract shall be commenced on a date to be specified in the Advice of 
Award and Notice to Proceed. 
 
The  Contractor  agrees  that  said  work  shall  be  prosecuted  regularly,  diligently  and 
uninterruptedly at such rate of progress as will  insure full completion thereof within the time 
specified. It  is expressly understood and agreed, by and between the Contractor and the City, 
that the time for completion of the Work will be the time in calendar days identified in these 
Instructions to Proposers. 
 
For each calendar day that any part of the Work remains uncompleted after the expiration of 
the  time  specified,  or  allowed  for  completion  of  the Work  stipulated  in  the  Contract,  or  as 
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automatically  increased  by  the  additional  work  or  materials  ordered  after  the  Contract  is 
signed, the amount specified within these Instructions to Proposers as liquidated damages shall 
be deducted from any monies due the Contractor, or  if no money  is due the Contractor, City 
shall have the right to recover said sum or sums from the Contractor, from the surety, or from 
both. 
 
It  is  understood  between  the  City  and  the  Contractor  that  it  is  extremely  difficult  and 
impracticable to determine the actual damage the City will sustain by reason of a delay in the 
completion  of  the  Project.  Therefore,  it  shall  be  understood  that  the  time  to  complete  the 
Project, beyond the contractual date of completion,  is  in  itself prima  facie evidence of actual 
damages  incurred, and  the amount of  these deductions are  to  cover  the  liquidated damages 
caused  by  the  loss  of  use,  or  limited  use,  of  the  Project  and  other  additional  City  incurred 
losses, or expenses, due to the failure of the Contractor to complete the Work within the time 
specified. 
 
Now, if the said contractor shall neglect, or fail or refuse to complete the Work within the time 
specified, then the Contractor does hereby agree, as a part consideration for the awarding of 
this contract, to pay the City Seven Hundred Ten Dollars ($710.00) per calendar day, until the 
Project is completed, not as a penalty, but as liquidated damages for such breach of contract as 
hereinafter  set  forth,  for each and every calendar day  that  the Contractor  shall be  in default 
after the time stipulated in the Contract for completing the Work. 
 
It is further agreed that time is of the essence of each and every portion of this contract and of 
the Specifications where a definite and certain  length of  time  is  fixed  for  the performance of 
any  act  whatsoever;  and  whereunder  the  Contract  an  additional  time  is  allowed  as  herein 
before mentioned for the completion of any work, the new time limit fixed by such extension 
shall be of the essence of this contract, provided that the Contractor shall not be charged with 
liquidated  damages  or  any  excess  cost  when  the  delay  in  completion  of  work  is  due:  To 
unforeseeable  cause  beyond  the  control  and  without  fault  or  negligence  of  the  Contractor, 
including, but not restricted to, acts of God, or of the public enemy, acts of City, acts of another 
contractor  in the performance of a contract with the City, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and unusually severe weather. The unusualness of the 
weather shall be determined by statistics from the local Weather Bureau over a period of the 
last ten (10) years. Upon request of City, the Contractor shall obtain statistical information from 
the Weather Bureau to support his claim for extension caused by unusual weather condition. 
Provided,  further,  that  the  Contractor  shall, within  ten  (10)  days  from  the  beginning  of  such 
delay, notify the City’s representative in writing, of the causes of the delay, who shall ascertain 
the  facts  and  extent  of  the  delays  and  notify  the  Contractor within  a  reasonable  time of  his 
decision in the matter. 
 
CONSTRUCTION BUDGET‐ BASE PROPOSAL INCLUDING ALTERNATE: $4,700,000.00 
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SECTION 300: PROPOSAL SUBMISSION REQUIREMENTS & EVALUATIONS 
 
Proposals  should  be  submitted  initially  on  the  most  favorable  terms.  Do  not  assume  that 
Proposers  will  be  contacted  or  afforded  an  opportunity  to  clarify,  discuss,  or  revise  their 
Proposals.  Do  not  submit  any  material  which  is  not  required  by  this  solicitation  (such  as 
company  or  system  brochures).  Proposers  must  meet  all  technical  portions  (construction 
criteria)  of  the  RFP(LPTA),  established  in  Tabs  A,  B  and  C  below.  The  City  will  not  make 
assumptions  concerning  the  intent,  capabilities,  or  experiences  of  the  Proposers.  Clear 
identification of Proposal details shall rest as the sole responsibility of the Proposer. Therefore, 
the Proposal shall meet the following basic requirements: 
 

(a) Proposals  shall  be  typed,  in  the  English  language,  and  easy  to  read. Margins  (1‐inch) 
shall be clean and clear. 

(b) Proposals  shall  be  organized,  concise,  and  submitted  in  the  format  and  in  the  order 
indicated herein. Original and all copies shall be clearly  labeled as such, and tabbed as 
described herein. Each factor shall be described in a separate tabbed section. Each Tab 
has a page limit, Proposer’s are required to stay within the limitations of each Tab.  

(c) Proposals shall contain a Table of Contents and include at the bottom left side of each 
page the page number. 

(d) Proposers  are  reminded  that  elaborate  corporate  marketing  information,  formatting, 
special  reproduction  techniques,  and  the  like  are  not  necessary.  However,  Proposals 
shall completely and adequately address the requirements of this solicitation. 

(e) Failing to submit attachments or failing to properly complete the Proposal, may result in 
rejection of the Proposal without further evaluation. Therefore, Proposers are urged to 
follow  instructions  and  contact  the  Contracting  Officer  if  instructions  are  not 
understood. 

 
EVALUATION PROCESS 

(a) Tabs A, B and C will be evaluated as a PASS/FAIL for each Tab. If the Proposal meets the 
criteria requirements listed in each Tab the Proposal will be considered as a PASS. If the 
Technical evaluation committee determines the Proposal submitted does not meet the 
criteria requirements of the Tab then the Proposal will be considered FAIL. 

(b) The Technical evaluation committee will determine which Proposal meets the minimum 
criteria requirements of Tabs A, B and C.  

(c) The Price Evaluation Committee will open and  record  the Proposal amounts  for  those 
Proposals receiving a PASS from the Technical Elevation Committee. Submissions which 
do not active a PASS score will be rejected and the Price Proposal will be returned to the 
Proposer unopened. 

(d) The lowest priced Proposal will be evaluated for award and the Manager, Construction 
and Contracting Division will make the final decision to recommend to the City Council 
for award.  
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PROPOSAL FORMAT REQUIREMENTS AND EVALUATION CRITERIA 
Three‐ring binders are preferred. Submit one (1) original plus five (5) copies and (1) USB flash 
drive containing a digital copy of the Proposal. All copies shall be identical to the original. In the 
event  there  is  a  discrepancy  between  the  original  or  copies,  the  original  will  control.  All 
Proposals  shall  contain  the  name,  address  and  telephone  number  of  the  Prime  and  Major 
Subcontractors,  Joint  Venture,  or  other  entity  identified  on  the  cover.  Note  that  a  letter  of 
commitment  from  the  Subcontractor  is  required  in  order  for  the  Subcontractor  to  be 
considered in the evaluation. The original Proposal must be clearly marked as “ORIGINAL” and 
the original signatures must be in blue ink. Copies of the Proposals must also be clearly marked 
as “COPY x of y (i.e. COPY 1 of 5)”. Proposal clarity and material organization in each copy are 
mandatory.  No  material  shall  be  incorporated  by  reference.  Each  copy  will  be  submitted 
separately  bound,  three‐ring  binders  preferred.  The  Proposal  shall  address  and  contain  the 
information  listed  below.  The  information  will  be  used  by  the  Evaluation  Committees  to 
evaluate each Proposal. Proposers are advised that conciseness and relevance of the Proposal is 
important  and  unrelated  information  will  not  be  evaluated.  Proposals  that  provide  only 
superficial  coverage  of  the  information  required  below  may  not  receive  additional 
consideration  and  may  be  excluded  from  further  consideration.  Additionally,  should  the 
Proposal  include any  terms and conditions  that  conflict with  the  terms and conditions of  the 
solicitation,  the  Proposal  may  be  determined  to  be  "unacceptable"  and  thus  ineligible  for 
award. 
 
Proposal Cover Letter (one (1) page cover letter) 
TAB A: Specialized Experience (one page per project, maximum of seven (7) projects)  
TAB B: Past Performance Questionnaire (one form for each project identified in Tab A) 
TAB C: Experience of Key Personnel (one page per resume, plus organizational chart) 
TAB D: Price Proposal 
 
COVER LETTER 

1. Provide  a  general  description  of  the  company.  Explain  the  legal  organization  of  the 
company.  

2. Provide the following information: 
(a) List the Arizona contractor licenses held by the company. Reference the appropriate 

licenses held,  if  needed.  In  order  to be  considered  for  this  project,  the  contractor 
must  hold  the  correct  license  as  deemed  appropriate  by  the  Arizona  Registrar  of 
Contractors  prior  to  submitting  a  Proposal  for  this  project  in  accordance  with 
Arizona Revised Statute §32‐1151. 

(b) Identify  any  contract  or  subcontract  held  by  the  company  or  officers  of  the 
company, which has been terminated within the last five years.  Identify any claims 
arising from a contract which resulted in litigation or arbitration within the last three 
years. Briefly describe the circumstances and the outcomes. 

(c) Name,  title,  contact  information,  and  signature  of  person  authorized  to  sign  the 
Proposal.  Proposals  signed  by  an  agent  shall  be  accompanied  by  evidence  of  that 
agent’s authority. 
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(d) Financial  Capacity/Bonding/Insurance  (items  must  be  documented/verified  from 
your surety or insurance carrier)  

i) Total Bonding Capacity ‐ Single Limit and Aggregate Limit  
ii) Current Backlog/Project List 
iii) Insurance Provider Rating (e.g. A.M. Best, Moody’s, S&P, etc.)  

 
TAB A ‐ SPECIALIZED EXPERIENCE  
To demonstrate recent, relevant experience, the Proposer must conform to the requirements 
listed below. If the Proposer is a Joint Venture, Limited Liability Corporation, or members of a 
Teaming Agreement,  demonstrate  the  experience  of  each  proposed  construction  entity  as  is 
relevant  to  their  proposed  role  on  this  project.  Submit  projects  that  are  currently  well 
underway  (at  least  75%  construction  progress  completed)  or  completed  and  turned  over  no 
longer  than  seven  (7)  years  preceding  the  date  of  this  Solicitation.  If  any  firm  has  multiple 
divisions,  limit  the  project  examples  to  those  performed  by  the  division  submitting  the 
Proposal. The Proposer shall submit a minimum of two (2) relevant project examples, one (1) of 
which must have been performed by the Prime Contractor, but no more than seven (7) project 
examples for Tab A. At least one (1) project must demonstrate Design‐Bid‐Build experience. The 
total number of projects submitted for Tab A shall not exceed seven (7) project examples. Page 
limit is one (1) page per project. 
 
Tab A Evaluation Criteria: 
The Proposer will be evaluated on the relevancy of the experience demonstrated in the projects 
submitted  in Tab A.  The projects  submitted  should  include  the  following  criteria.  Projects do 
not have to include all of the criteria; however, projects that meet many or all of the criteria will 
be  given  a  higher  degree  of  relevancy.  Projects  shall  be  considered  similar  in  scope  if  they 
contain any of the following: 
 

a. Construction of a new fire station or emergency services type facilities 
b. 3‐Bay fire stations will be considered more relevant 
c. Design‐Bid‐Build projects will be considered more relevant  
d. Projects  shall  be  considered  similar  in magnitude  if  they  are  greater  than or  equal  to 

$4,000,000.00. 
e. All projects submitted must have been completed within  last seven (7) years from the 

date this RFP(LPTA) was issued. 
f. Projects identified in Tab A must be at least 75% completed to be considered. 
g. For  each  project  submitted,  include  the  construction  contract  amount  and  the  final 

construction cost.  
 
TAB B ‐ PAST PERFORMANCE QUESTIONAIRE 
For  each  project  submitted  in  TAB  A,  you  must  submit  a  completed  Past  Performance 
Questionnaire, Attachment  (2).  The contractor  is directed  to provide  this  form  to  the project 
owner or point of contact. Instruct the owner to complete the form and return the form to you 
for  inclusion  in  your  Proposal.  Tab  B  is  considered  PASS  if  all  evaluation  factors  in  the  Past 
Performance Questionnaire (PPQ) is graded Satisfactory (S) or higher. Page Limit is one PPQ per 
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project  submitted.  Each  project  listed  in  Tab  A  must  have  a  PPQ  to  be  considered  in  the 
evaluation. 
 
TAB C ‐ EXPERIENCE OF KEY PERSONNEL  
The  Contractor must  provide  resume  data  for  the  following  key  personnel:  Project  Director, 
Project Manager,  Project  Superintendent(s),  and  Safety Manager.  If  your  Proposal  includes  a 
Joint Venture or Teaming Agreement, members of each company must be included in your Tab 
C submission. Tab C will be considered PASS if the key personnel listed above have experience 
similar  to  the  Specialized  Experience  listed  in  Tab  A.  The  organizational  chart  will  not  be 
evaluated  as  part  of  this  Tab,  but  is  provided  to  better  understand  the  organization  of  the 
Proposer.   
 
The Proposer may also include resume data for other personnel that they consider to be key to 
the performance of the project. Resume information to be provided shall be limited to no more 
than one (1) page per resume and shall include the following information at a minimum: 

a. Name and title 
b. Project assignment 
c. Years’ experience with the contractor and with other companies 
d. Other experience and qualifications relevant to same/similar work described in Tab A or 

other relevant project/work required under this contract. 
 
Include  an  organizational  chart  (maximum  2  pages)  at  the  end  of  this  Tab.  Chart  may  be 
submitted  on  11”x17”  paper.  Provide  an  organizational  chart  that  depicts  the  project  team 
organization  and  lines  of  authority.  Clearly  indicate  superior/subordinate  reporting 
relationships; provide names and titles of key personnel. 
 
TAB D ‐ PRICE PROPOSAL 
An evaluation for acceptability will be performed on each Proposal. The Proposal that provides 
the lowest price and is otherwise technically acceptable in all factors will be selected for award. 
 
Submit Tab D  in a separate sealed envelope marked “TAB D PRICE PROPOSAL”. The following 
items MUST be included in the envelope: 
 

a. Section 300 of this solicitation, PROPOSAL FORMS 
b. The Proposal must be signed to be considered 
c. Surety Bond in the amount of 10% of the base Proposal. 

 
NOTE ‐ The City will evaluate price independently from the technical evaluation. Price will not 
be  rated,  but will  be  evaluated  for  fairness  and  reasonableness  through  the use of  a  price 
analysis.  
 
Tab D Submission Requirements 
The Proposer’s Price Proposal must be submitted using  the Proposal  Forms  in Section 300 of 
this solicitation. No other price Proposal information, other than that provided in the Proposal 
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Schedule, will be evaluated by the City. The Proposer’s Price Proposal will  include all costs for 
the base items and all optional items. 
 
The Proposer’s Price Proposal must include all costs necessary to complete the work described 
in this Solicitation,  including but not  limited to:  labor, materials, equipment, profit, overhead, 
general  and  administrative  expenses,  insurance,  subcontractor  mark‐up,  mobilization  and 
demobilization,  costs  necessary  to  interface with  City  representatives,  and  coordination with 
occupants and other  contractors as necessary,  compliance with environmental  laws, permits, 
preparation  of  reports,  correspondence  and  documentation  required  by  law  or  these 
specifications, tax laws, protection and/or moving of City property and engineering services. 
 
The Proposer’s failure to submit the Section 300 Proposal Form or failure to complete all Line 
Items  may  result  in  the  Proposer’s  Proposal  being  rejected  by  the  City  without  further 
consideration.  
 
Tab D Evaluation Criteria 
The  Proposer’s  Price  Proposal  will  be  evaluated  through  price  analysis  techniques.  The 
Proposer’s  financial  resources  information  shall  not  be  evaluated,  however;  the  City  will 
determine that the Proposer has adequate financial resources to perform the contract, or the 
ability to obtain them. The Proposer’s Total Price Proposal will be evaluated. The evaluation will 
not  be  assigned  an  adjectival  rating,  yet  it  will  be  evaluated  for  completeness  and 
reasonableness, as follows: 
 
Completeness  ‐  To  be  complete,  the  Proposer  must  provide  all  data  that  is  requested  and 
necessary to evaluate the prices. The City will assess the extent to which the proposed prices 
comply with the content and format requirements set forth in this solicitation. 
 
Reasonableness – The Proposer's Price Proposal is evaluated through price analysis techniques. 
For price to be reasonable, it must represent a price that provides best value to the City when 
consideration  is given to prices  in the market,  (market conditions may be evidenced by other 
competitive  Proposals),  technical  and  functional  capabilities  of  the  Proposer.  The  Proposer's 
proposed prices will be evaluated to determine if any are unreasonably high in relation to the 
anticipated work under  the contract and as well  as with  current  industry  standards. All Price 
Proposals  will  be  compared  to  the  competing  Price  Proposals  under  this  solicitation  to 
determine if the price is fair and reasonable. In addition, all Price Proposals will be compared to 
the Independent Estimate and will be evaluated for consistency with its technical Proposal. Any 
inconsistency, whether  real  or  apparent,  between  proposed  performance  and  price must  be 
clearly explained in the Price Proposal. The burden of proof of price reasonableness rests solely 
with  the  Proposer.  The  City  reserves  the  right  to  conduct  a  realism  analysis  should  it  be 
concerned that a Proposer's price is unrealistically low. 
 
END OF SECTION 
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SECTION 400:  PROPOSAL FORMS 
 
PROPOSAL 
 
RFP(LPTA) No.   2019019 

Project Name:   FIRE STATION #705 TARTESSO 

Date:      OCTOBER 10, 2019 @ 1:00 P.M. 

Proposal from:  __________________________________ 
      (Name of Firm) 

To:       City of Buckeye 

 
The  following  Proposal  is made  for  construction  services  for  the  City  of  Buckeye,  Arizona,  in 
accordance  with  Construction  Documents.  The  undersigned  certifies  that  the  Construction 
Documents, as well as the proposed construction site and conditions affecting the Work have 
been  carefully  examined;  that  the  amount  and nature of  the Work  to be done  is  thoroughly 
understood;  and  that  at  no  time  will  misunderstanding  of  the  drawings,  specifications,  or 
conditions to be overcome be pleaded. 
 
The  undersigned  certifies  that  he  or  his  firm  is  currently  licensed  under  the  provisions  of 
ARS Sections 32‐1151 and 32‐1169. The undersigned further certifies that he or his firm has a 
privilege license pursuant to ARS Section 42‐5005. 
 
The undersigned has read Section 200, "Instructions to Proposers", paragraph "Sales and Use 
Tax" and understands that all sales and use taxes applicable to this project are  included in all 
Proposal  prices.  The  undersigned  has  read  the  Construction  Contract  between  the  City  of 
Buckeye  and  Contractor,  and  will  execute  said  agreement  if  awarded  the  Contract.  Any 
exceptions  to  the  terms  and  conditions  have  been  stated  in  writing  and  submitted  on  a 
separate sheet with this Proposal. The undersigned understands that any exceptions taken to 
the Construction Contract that are not accepted and/or approved by the City may be a basis for 
rejection of the Proposal as nonresponsive. 
 
RECEIPT BY THE UNDERSIGNED OF THE FOLLOWING AMENDMENTS IS HEREBY ACKNOWLEDGED: 
 
AMENDMENT NUMBER: ___________________    DATED: ________________ 

AMENDMENT NUMBER: ___________________     DATED: ________________ 

AMENDMENT NUMBER: ___________________    DATED: ________________ 

AMENDMENT NUMBER: ___________________    DATED: ________________ 

 



CITY OF BUCKEYE FIRE STATION  NO. 705 
PROPOSAL FORM

Date

To:

From:

INSTRUCTIONS:  COMPLETE THE SHADED AREAS ONLY

County

State & ZIP

City Town 

City of Buckeye, Buckeye, Arizona

The undersigned has carefully examined the plans, Project Manual, and sample contract documents, carefully 
examined the site, is familiar with local conditions affecting cost of the WORK and miscellaneous items of 
adjunct work, the nature and extent of excavation needed and type, character and general conditions of 
material to be excavated, existing and probable construction difficulties and hazards, and all other factors and 
conditions affected by specified WORK, and proposes to furnish labor, supervision, tools, equipment, 
materials, utilities and transportation services, and all other things necessary to perform and complete the 
WORK in an acceptable manner as described in the plans, Project Manual and sample contract documents for 
the following unit prices, which shall prevail over all other proposals made by the undersigned:

City

Fax

E-mail Address

Phone

Contractor

Address

Mark if City or Town

Project:  BUCKEYE FIRE STATION NO. 705

City of Buckeye RFP(LPTA) # 2019019 Proposal Form Pg 2 of 612



CITY OF BUCKEYE FIRE STATION  NO. 705 
PROPOSAL FORM

BASE BID

NO. QTY.

1.
Provide and install all work as detailed on plans, specifications 
and addenda issued.

1 LS $0.00

TOTAL: $0.00

CONTINGENCY SUBTOTAL  $0.00

$0.00

ADDITIVE ALTERNATE BIDS

ITEM
NO. QTY.

1.

Provide and install all work as detailed on plans, specifications 
and addenda issued for add. alternate bid no. 1- Pre-Fab 
Covered Parking Canopy for 12-spaces, per sheet A1.0.

1 LS $0.00

2.

Provide and install all work as detailed on plans, specifications 
and addenda issued for add. alternate bid no. 2- Two (2) "Big 
Ass" Fans located in apparatus bays, per sheet A5.1.

1 LS $0.00

TOTAL: $0.00

CONTINGENCY SUBTOTAL  $0.00

$0.00

(Total x 0.10 Rounded upward to nearest 0.01)

TOTAL COSTITEM DESCRIPTION UNIT UNIT COST

TOTAL CONTRACT- BASE BID PROPOSAL

(Total x 0.10 Rounded upward to nearest 0.01)

TOTAL CONTRACT  ALTERNATE BID PROPOSAL

ITEM DESCRIPTION UNIT UNIT COST TOTAL COST

City of Buckeye RFP(LPTA) # 2019019 Page 3 of 613



CITY OF BUCKEYE FIRE STATION  NO. 705 
PROPOSAL FORM

Roofing

HVAC

Plumbing

Listing of Contractors/Subcontractors. The Contractor must identify the subcontractors that will be 
performing the work listed as subcontract work below.  If the Contractor, as the Prime, will be performing 
any of the Trades identified below, then the Contractor's name must be placed on the appropriate 
line(s).  

Landscape & Irrigation

Sprinkler System

Earthwork

Asphalt

Concrete

Electrical

Steel 
Rough Carpentry

Roofing

Contractor/Subcontractor

Fencing

Masonry

Light Gauge Metal Framing & Drywall

Failure to comply with the above will render the Proposal as non-responsive and the Proposal will not 
be accepted or read at the Proposal opening.  

SUBCONTRACTORS: If awarded a contract for this project, the undersigned will employ the following:

Trade

Ceramic Tile

Millwork

Overhead & Four-Fold Doors

Insulation

EIFS

Aluminum Windows & Doors

Hollow Metal Frames/Doors

Glass & Glazing

Finish Hardware

City of Buckeye RFP(LPTA) # 2019019 Page 4 of 614



CITY OF BUCKEYE FIRE STATION  NO. 705 
PROPOSAL FORM

PROPOSAL:  The undersigned agrees to hold this offer open for 90 days after the date set for receipt of proposals.

Address

CONTRACT AND BONDS:  Upon receipt of written notice that this bid has been accepted, the undersigned will 
execute the formal Contract, a sample of which is appended, and will deliver a one hundred percent Statutory 
Performance Bond for the Contract together with a one hundred percent Statutory Payment Bond . 

CITY'S RIGHTS:  The undersigned recognizes the City's right to waive informalities in the bidding and to accept or 
reject any or all bids.

SURETY BOND:  The attached Surety Bond in the sum of not less than ten percent (10%) of the total maximum 
proposal price will be retained by the City of Buckeye if the Contract and Bonds are not executed as specified in the 
Instructions to Proposers.

The undersigned understands that any quantities stated or implied in the Plans or Project Manual are approximate 
only and are subject to increase or decrease, and hereby proposes to perform all quantities of WORK either 
increased or decreased, in accordance with the provisions of the Project Manual, at the Unit Bid Price in the 
Proposal Form.

Respectfully Submitted (Signature required below)

Name

Contractor

City

State & ZIP

TIME OF COMPLETION:  The undersigned proposed to complete the WORK, within 240 calendar days, after the 
date of commencement as established by the Notice to Proceed.  The undersigned agrees to the terms for 
liquidated damages as described in the Instructions to Bidders.

City of Buckeye RFP(LPTA) # 2019019 Page 5 of 615



CITY OF BUCKEYE FIRE STATION  NO. 705 
PROPOSAL FORM

Arizona Contractor's Classification & License No.

If Proposer is a Partnership/Joint Venture, list names and address of partners.  If the Proposer is a 
corporation, list name and titles of all officers of the corporation.

City of Buckeye RFP(LPTA) # 2019019 Page 6 of 616
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SECTION 500 
BASE CONSTRUCTION CONTRACT 
 

CONSTRUCTION CONTRACT 
BETWEEN  

CITY OF BUCKEYE 
AND 

CONTRACTOR 
Contract No. 2019019‐01 

 
THIS  CONTRACT  is  entered  into  by  and  between  the  CITY  OF  BUCKEYE,  an  Arizona 

municipal Corporation (“City”) and CONTRACTOR (“Contractor"). The terms of this Contract are 
to be construed consistently with the other Contract Documents enumerated in Article 1 of the 
General Conditions of the Construction Contract. 
 

In  consideration  of  the  mutual  promises  of  the  parties,  the  City  and  the  Contractor 
agree as follows: 
 
1.   THE WORK:  The  Contractor  shall  furnish  all  labor,  materials,  equipment  and  services 
required to _____________________________________. 
 
2.   CONTRACT TIME: The Contractor shall commence the Work only if and when directed in 
a written Notice to Proceed signed by the City. The Work shall commence no later than 10 days 
from  the  date  of  the  Notice  to  Proceed.  Substantial  Completion,  as  defined  herein,  shall  be 
achieved  within  Two  Hundred  Seventy  (240)  calendar  days.  In  view  of  the  difficulty  or 
impossibility  of  determining  the  City's  damages  from  delay,  should  the  Contractor  fail  to 
achieve Substantial Completion by that date, as extended by any City approved Change Orders, 
the Contractor agrees to pay and will pay to City, in addition to all other sums pursuant to the 
Contract Documents, the sum of Seven Hundred Ten Dollars ($710.00) for each calendar day of 
delay  as  liquidated damages  for  such delay  and not  as  a  penalty.  This  sum may be withheld 
from the balance of the Contract Price as  it becomes due. Should  liquidated damages exceed 
the Contract Price due or to become due, then the Contractor shall pay the City the difference 
within 3 days of receipt of written demand. 
 
3.   CONTRACT PRICE: Subject to increases and decreases for Change Orders in accordance 
with the Contract Documents, the City shall pay to the Contractor the following Contract Price, 
in  progress  payments  as  provided  in  the  Contract  Documents: 
___________________________________________________________Dollars ($XXX,XXX.XX). 
 
4.   SUPPLEMENTAL  TERMS  AND  CONDITIONS:  The  following  supplemental  terms  and 
conditions and/or documents are part of this Contract: 

A. General Conditions of the Construction Contract 
B. Special Provisions 
C. Technical Specifications 
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D. Approved Plans 
E. Proposal Form & Subcontractor List 
F. Payment and Performance Bonds. 
 
IN WITNESS WHEREOF, the City of Buckeye by  its Mayor and City Clerk have hereunto 

subscribed their names this ___ day of ______________, 2019 
 
 

CITY OF BUCKEYE: 
 
 
______________________________       ATTEST: 
Jackie A. Meck, Mayor 
 

____________________________ 
Lucinda Aja, City Clerk 

 
 

RECOMMENDED: 
 
 

_____________________________ 
Christopher A. Williams, Manager 
Construction & Contracting Division 

 
 

APPROVED AS TO FORM: 
 
 

_____________________________ 
City Attorney 

 
CONTRACTOR: 
CONTRACTOR NAME HERE 
 
By:    
         (Signature) 

                  

(Printed Name) 

Its:   
        (Title) 
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GENERAL CONDITIONS 
 

ARTICLE 1 
GENERAL DEFINITIONS 

 
"Addenda" means clarifications or changes in the Work provided to Proposers  in writing prior 
to the public Proposal on the Contract. 
 
"Contract  Documents"  or  "Contract"  means  the  Construction  Contract  Between  City  and 
Contractor, the General Conditions of the Construction Contract, any Supplemental Conditions 
of the Construction Contract, the Drawings, the Specifications, the Performance and Payment 
Bonds, the Project Manual, Addenda and Modifications. 
 
"Date of Substantial Completion" shall be the date certified by the City that the work is in the 
Condition defined herein as substantial completion. 
 
"Day" means calendar day unless specifically otherwise provided herein or by law. 
 
"Modifications" means Change Orders signed by the City, or other written amendments signed 
by  both  the  City  and  the  Contractor  at  or  after  the  execution  of  the  Contract,  or  the  City's 
written  interpretations  or  directions  for  minor  changes  in  the  Work.  A  “minor  change”  is 
defined  as  one  having  no  impact  on  cost  or  time  or  the  City’s  approved  design  intent,  as 
determined by the City. 
 
"Project" means all components of the improvements to be constructed for the City, regardless 
of whether the Work is all or only a part. 
 
"Project Manual" means the written volume so titled which includes the Proposal documents, 
sample forms, specifications, and description of the project. 
 
"Substantial  Completion" means  the Contractor's work  is  sufficiently  complete  in  accordance 
with  the  Contract  Documents  so  that  the  City  can  occupy  or  utilize  the  work  or  designated 
portion thereof for the use for which it is intended. 
 
"Work"  consists  of  all  labor  (including  supervision), materials,  equipment,  supplies  and other 
items reasonably required to construct all or a portion of the Project according to the Contract 
Documents. 
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ARTICLE 2 
INTENT 

 
A.   The Contract represents the entire and integrated agreement between the City and the 
Contractor,  and  it  supersedes  all  prior  oral  or  written  negotiations,  representations  or 
agreements. The Contract may only be changed by written modifications, and  the Contractor 
understands  and  agrees  that  if  the  Contractor  proceeds with  any work  upon  verbal  request 
only, Contractor is agreeing by his conduct that such work, or change in the work, constitutes a 
minor change. 
 
B.   The Contract Documents are to include all items reasonably necessary to construct the 
Work, expressly or by inference. Words and abbreviations which have well‐known technical or 
trade  meanings  are  used  in  the  Contract  Documents  in  accordance  with  such  recognized 
meanings. 
 

ARTICLE 3 
CONTRACTOR 

 
A.   The Contractor is the individual or legal entity identified in the Contract Documents who 
is  licensed  to perform  the Work under  the  laws of  the State of Arizona. The Contractor  shall 
only use duly licensed Subcontractors in connection with the Work, subject to the provisions for 
City approval contained in the Contract Documents. 

 
ARTICLE 4 

OTHER CONTRACTORS AND COOPERATION 
 
A.   The City reserves the right to award other contracts related to the Project, or to perform 
certain work itself. Such other work may or may not be known to the City or disclosed to the 
Contractor prior to submitting a Proposal  for this project. The Contractor shall afford the City 
and  other  contractors  reasonable  opportunity  for  the  introduction  and  storage  of  their 
materials  and  equipment  and  the  execution  of  their  work,  and  shall  properly  coordinate  its 
Work with theirs in such manner as the City may direct. The Contractor shall also assure at its 
own cost reasonable access of other contractors to the site and their work. 
 
B.   Upon request of the Contractor, the City will provide the Contractor with a copy of all 
plans,  specifications,  schedules  and  other  data  relating  to  other  contracts  or  work.  The 
Contractor  shall  thoroughly  examine  these  documents  and  shall  within  three  (3)  days  of 
completing  such  examination  notify  the  City  in writing  of  any  conflicts with  the Work  to  be 
performed by the Contractor. In no event shall such notice be given so late as to interfere with 
or  delay  the work  to  be  performed  by  the  Contractor.  Failure  of  the  Contractor  to  request, 
review, or provide written notice as provided above shall constitute a waiver of any objections 
or claims the Contractor may have as a result of  the necessity  to coordinate the Contractor's 
work with other activities. 
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C.   Should  the  Contractor  sustain  any  damage  through  any  act  or  omission  of  any  other 
contractor, Contractor shall have no claim or cause of action against the City for such damage 
and hereby waives any such claim. The Contractor does not waive any claim or cause of action 
against  any  other  contractor  or  subcontractor  to  recover  any  and  all  damages  sustained  by 
reason of the acts or omissions of such other contractor. The phrase "acts or omissions" as used 
in this section shall be defined to  include, but not be  limited to, any reasonable delay on the 
part of any such other contractor, whether due to negligence, gross negligence, inadvertence or 
any other cause. 
 
D.   Should the Contractor cause damage to the work or property of any other contractor or 
of the City, the Contractor shall upon receiving due notice, promptly attempt to settle with such 
other  contractor  by  agreement,  repair  or  otherwise  to  resolve  the  dispute.  If  such  separate 
contractor sues or initiates a proceeding against the City on account of any damage alleged to 
have  been  caused  by  the  Contractor,  the  City  shall  notify  the  Contractor  who  shall,  to  the 
furthest extent permitted by  law,  indemnify and hold harmless  for,  from, and against defend 
such  proceedings,  and  if  any  judgment  or  award  against  the  City  arises  there  from  the 
Contractor shall pay or satisfy it and shall reimburse the City for all attorney's fees and court or 
other costs which the City has incurred. 

 
ARTICLE 5 

SITE CONDITIONS AND ENVIRONMENTAL MATTERS 
 

A.   The  Contractor  shall  thoroughly  acquaint  himself  with  all  available  information 
concerning the conditions of the Work and is responsible for correctly and fully estimating the 
difficulty and cost of successfully performing the Work. 
 
B.   The Contractor agrees that it has thoroughly examined the site, plans and specifications, 
boring data and all other soils information and as‐built data made available and by submission 
of the Proposal herein avows that it has satisfied itself as to the character, quality and quantity 
of  surface  and  subsurface materials  or  existing  obstacles  to  be  encountered.  The  Contractor 
acknowledges that boring data and other soils information and as‐built data made available is 
only  a  general  indication  of materials  and/or  conditions  likely  to  be  found  adjacent  to  holes 
bored or in existing structures or facilities or other areas. If the Contractor determines that the 
information is erroneous, inadequate or ambiguous, it shall immediately report its conclusions 
to  the  City  in  writing.  If  the  Contractor  determines  that  the  information  is  erroneous, 
inadequate, or ambiguous, and after reporting its conclusions to the City, remains dissatisfied 
or  uninformed,  the  Contractor  shall  refrain  from  submitting  a  Proposal,  or  if  the  Contractor 
does submit a Proposal, the Contractor shall be deemed to have waived any claim it may have 
as the result of the alleged erroneous, inadequate or ambiguous information. 
 
C.   The Contractor shall  immediately, and before such conditions are disturbed, notify the 
City in writing of: 
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1.  Subsurface  or  latent  physical  conditions  encountered  at  the  site  which  differ 
materially from those indicated in the Contract and which were not known by the Contractor or 
could  not  have  been  discovered  by  careful  examination  and  investigation  of  the  information 
available at Proposal time and which could adversely affect the timely performance of the Work 
or its cost; or 

 
2.   Unknown and unexpected physical conditions at the site, of an unusual nature, 

differing materially from those ordinarily encountered in the locale or generally recognized as 
inherent in Work of the character provided for in the Contract. 
 
D.   The  City  shall  within  ten  (10)  days,  or  such  other  reasonable  time  as  necessary, 
investigate the conditions discovered. If the City find that conditions are so materially different 
as to support an equitable adjustment  in the Contract Price or the Contract Time, this will be 
done by written Change Order. If the City determine that no Change Order will be issued, the 
Contractor shall continue with the Work at no additional cost and under no change in Contract 
Time. 
 
E.   No  claim  by  the  Contractor  for  an  increase  in  the  Contract  Price  or  Contract  Time 
hereunder shall be allowed without proper advance notice and an adequate opportunity for the 
City to investigate. 
 
F.   Environmental Matters: Contractor shall provide or cause to be provided a copy of this 
Section  (Environmental  Matters)  to  each  Subcontractor  and  each  Sub‐subcontractor 
participating in the Work. 
 

1.   Definitions. The following terms will have their respective designated meanings: 
 
“Environmental Law” means any and all laws, ordinances, regulations, rules and administrative 
and court decisions  (federal,  state and  local) now or hereafter  in effect and as  in effect  from 
time to time and as amended from time to time pertaining to environmental conditions or to 
protection or regulation of the environment (including, without limitation, the Comprehensive 
Environmental Response Compensation and Liability Act of 1980, as amended (42 U.S.C. Section 
9601,  et  seq.);  the  Resource  Conservation  and  Recovery  Act  of  1976  and  the  Solid  Waste 
Disposal  Act  (42  U.S.C.  6901,  et  seq.);  the  Toxic  Substances  Control  Act  of  1976  (15  U.S.C. 
Section 2601, et seq.); the Superfund Amendments and Reauthorization Act of 1986, Title III (42 
U.S.C.  Section 11001 et  seq.);  the Clean Air Act  (42 U.S.C.  Section 7401, et  seq.);  the Federal 
Water Pollution Control Act (33 U.S.C. Section 1251, et seq.);  the Safe Drinking Water Act (42 
U.S.C.  Section  300f,  et  seq.);  the  Hazardous Materials  Transportation  Act  (49  U.S.C.  Section 
5101, et seq.); the Oil Pollution Act (33 U.S.C. Section 2701 et seq.); the Arizona Environmental 
Quality  Act  (Arizona  Revised  Statutes  Section  49‐101,  et  seq.);  the  Arizona  Underground 
Storage  Tank  Act  (A.R.S.  Section  49‐1001,  et  seq.);  the  Arizona  Water  Quality  Assurance 
Revolving Fund Act (A.R.S. Section 49‐281, et seq.)and any successor statutes to the foregoing 
and any regulations, rules or guidelines promulgated pursuant thereto.) 
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“Hazardous Substance” means any of the following: (i) any petroleum, oil, gasoline, kerosene, 
other  petroleum  product,  flammable  substance,  volatile  organic  compound,  volatile  solvent, 
explosive,  asbestos,  polychlorinated  biphenyl,  dioxin,  toxic  herbicide  or  pesticide,  radioactive 
material,  radon  gas  and  materials  containing  formaldehyde;  (ii)  any  material,  substance  or 
waste  now  or  hereafter  defined  as  or  included  in  the  definition  of  “hazardous  substances,” 
“hazardous  wastes,”  “hazardous  materials,”  “extremely  hazardous  wastes,”  “extremely 
hazardous  substances,”  “restricted  hazardous  wastes,”  “toxic  substances,”  “regulated 
substances,”  “solid wastes,”  “pollutant,”  or  “contaminant”  or words  of  similar  import  in  any 
Environmental Law; (iii) any other material, substance or waste now or hereafter classified or 
regulated as “hazardous” or “toxic” under any Environmental Law; (iv) any material, substance 
or waste now or hereafter listed in the United States Department of Transportation Table (49 
CFR  172.101)  or  classified  by  the  United  States  Environmental  Protection  Agency  as 
“hazardous” (40 CFR Part 302) or in any successor or replacement tables or classifications as in 
effect from time to time; and (v) any Hazardous Waste. 
 
“Hazardous Waste” means  “hazardous waste”,  as  defined  in  the  Resource  Conversation  and 
Recovery  Act  of  1976  and  the  Solid  Waste  Disposal  Act  (42  U.S.C.  6901  et  seq.)  and  any 
successor statutes and any regulations, rules or guidelines promulgated pursuant thereto as in 
effect from time to time (including, without limitation, any such waste resulting from removal 
of, demolition of, modifications of or additions to part or all of any existing structure, facility or 
equipment) . 
 
“Contractor Hazardous Waste” means any Hazardous Waste arising during or  from the Work 
that  is  generated  by  the  acts  or  omissions  of  Contractor,  a  Subcontractor  or  any  Sub‐
subcontractor  (including,  without  limitation,  a  Contractor  Release)  and  that  is  not  City 
Hazardous Waste. 
 
“City Hazardous Waste” means Hazardous Waste (i)  that consists of Hazardous Substances  in 
any existing structure,  facility or equipment on City’s property or otherwise present on City’s 
property at commencement of the Work, and (ii) that has become Hazardous Waste due to any 
part of the Work. However, City Hazardous Waste does not  include any Hazardous Substance 
that has become a Hazardous Waste due to any Contractor Release. 
 
“Project Hazardous Waste” means  any Hazardous Waste  arising  on  City’s  property  from  the 
Work  (including, without  limitation, Contractor Hazardous Waste and City Hazardous Waste), 
regardless  of:  (a)  whether  generated  by  the  acts  or  omissions  of  City,  Contractor,  a 
Subcontractor  or  a  Sub‐subcontractor;  (b)  whether  it  consists  of  Hazardous  Substances  that 
were on or in City’s property at commencement of the Work and that have become Hazardous 
Waste in the course of the Work; and (c) whether it consists of Hazardous Substances that are 
brought on to City’s property for or during the Work by Contractor, a Subcontractor or a Sub‐
subcontractor and that have become Hazardous Waste in the course of the Work. 
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“OSHA” means the Federal Occupational Safety and Health Act (29 U.S.C. Section 651 et seq.) 
and  any  successor  statutes  and  any  regulations,  rules  or  guidelines  promulgated  pursuant 
thereto as in effect from time to time. 
 
“Release” means any discharging, disposing, dumping, emitting, emptying, escaping,  injecting, 
leaching, leaking, pouring, pumping, releasing, spilling, or similar action or event. 
 
“Contractor Release” means a Release of a Hazardous Substance (including, without limitation, 
Hazardous  Substances  that  were  on  or  in  City’s  property  at  commencement  of  the  Work) 
arising from acts or omissions of Contractor or any Subcontractor or Sub‐subcontractor or their 
employees or workers. However, Contractor Release does not include Releases of pre‐existing 
Hazardous Substances on City’s property of which City had not made Contractor aware and as 
to which Contractor, Subcontractors and Sub‐subcontractors acted reasonably. 
 
G.   General Requirements. 
 

1.   Compliance  with  Environmental  Law  and  OSHA.  Contractor  shall  comply  with, 
and shall cause all Subcontractors and Sub‐subcontractors to comply with, this section and with 
all  Environmental  Law  and  OSHA  applicable  to  (i)  Contractor,  (ii)  Subcontractors,  (iii) 
Subsubcontractors, (iv) the Work and (v) all of their activities in respect of the Work. 

 
2.   Hazardous  Substances.  (i)  Hazardous  Substances  may  be  transported  to  and 

from  and  stored,  used  and  be  present  on  City’s  property  in  such  quantities  as  are  generally 
recognized to be usual and customary for performance of the Work. (ii) Hazardous Waste may 
be generated on City’s property of such kinds and in such quantities as are generally recognized 
to be usual and customary in connection with performance of the Work. Hazardous Waste so 
generated may be  stored  temporarily  on City’s  property.  (iii)  Prior  to  final  completion of  the 
Work, Contractor shall remove or cause to be removed from City’s property and disposed of in 
accordance with Environmental Law and OSHA any Hazardous Substances (other than Project 
Hazardous Waste) brought onto City’s property during the Work or used in connection with the 
Work. (iv) Other than as provided in (i), (ii) and (iii), Contractor shall not, and Contractor shall 
cause  all  Subcontractors  and  Sub‐subcontractors  to  not,  dispose  of,  generate,  manufacture, 
process, produce, Release, treat or otherwise store, use or have in or on or transport to or from 
City’s  property  any  Hazardous  Substance,  regardless  of  whether  the  Hazardous  Substance  is 
preexisting on City’s property or otherwise. 

 
3.   Releases  of  Hazardous  Substances.  Upon  any  Release  of  any  Hazardous 

Substance  in connection with the Work, whether relating to a pre‐existing condition on City’s 
property  (for  example,  arising  from  any  demolition  of,  modification  of,  or  addition  to  any 
structure, facility or equipment) or relating to acts or omissions of Contractor, a Subcontractor 
or  a  Sub  subcontractor,Contractor  shall  take  any  immediate  action  reasonably  necessary  to 
contain the Release. City may elect to have Contractor control and carry out any containment, 
clean‐up,  removal and  remediation activity. Alternatively, City  shall have  the  right  to elect  to 
control and carry out any containment, clean‐up, removal and remediation activity. Regardless 
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of who takes the actions, Contractor shall absorb, without reimbursement from City, all costs 
and  expense  incurred  by  Contractor  in  connection with  any  Contractor  Release.  In  addition, 
Contractor shall pay or reimburse City for all costs and expenses incurred by City relating to any 
Contractor Release. If the amount is not paid promptly, City may offset the amount against any 
amount  payable  by  City  to  Contractor  under  the  Contract  Documents  or  otherwise. 
Remediation,  removal,  and  other  cleanup  action  arising  from  any  Release  shall  be  in  full 
compliance  with  Environmental  Law  and  OSHA  and  shall  be  subject  to  approval  by  City.  In 
addition,  City may  require  remedial,  removal  or  other  cleanup  action  in  excess  of  applicable 
minimum  requirements  of  Environmental  Law  and  OSHA  (A)  as  reasonably  necessary  or 
appropriate in the judgment of City to permit human use and habitation of City’s property and 
to permit use of City’s property, and (B) as reasonably consistent in the judgment of City with 
such habitation and uses. 

 
4.   Hazardous  Waste.  City  will  arrange  for  handling,  storage  and  disposal  of  any 

Project  Hazardous Waste. On  an  interim  basis  until  City  can make  arrangements,  Contractor 
shall assure proper handling (including, without  limitation, segregation from waste that  is not 
Hazardous  Waste)  and  storage  of  Project  Hazardous  Waste  in  full  compliance  with 
Environmental  Law and OSHA. Contractor  shall  pay all  of City’s  expenses of  storing, handling 
and  disposing  of  Contractor  Hazardous  Waste.  City  will  deliver  a  statement  to  Contractor 
showing City’s expenses, and Contractor will promptly pay such amount to City. If the amount is 
not  paid  promptly,  City  may  offset  the  amount  against  any  amount  payable  by  City  to 
Contractor under the Contract Documents or otherwise. 

 
5.   Notifications to City. Contractor shall notify City’s Project Manager immediately 

upon occurrence of any of the following: (i) any discovery by Contractor, a Subcontractor or any 
Sub‐subcontractor of any Hazardous Substance in any existing structure, facility or equipment 
on City’s property. (ii) any Release of any Hazardous Substance on City’s property in connection 
with the Work; (iii) the creation or generation of any Hazardous Waste resulting from the Work 
(including,  without  limitation,  Hazardous  Waste  arising  from  the  removal  of,  demolition  of, 
modification of, or addition  to any existing structure,  facility or equipment);  (iv)  the need  for 
any remediation or removal of any Hazardous Substance relating to the Work whether relating 
to  a  pre‐existing  condition  on  City’s  property  or  to  acts  or  omissions  of  Contractor,  a 
Subcontractor or a Sub‐subcontractor; or (v) any claim, demand, inquiry, investigation, litigation 
or other action or proceeding by any governmental authority or other person  relating  to any 
Hazardous  Substance,  Hazardous  Waste,  Environmental  Law  or  OSHA  relating  to  the  Work. 
Except for immediate action to contain any Release of any Hazardous Substance and except for 
interim handling and storage of Project Hazardous Waste, Contractor shall not take any action 
as  to any matter  in  (i),  (ii),  (iii),  (iv) or  (v) without  the prior written approval of City and City 
shall have the right to elect to control and carry out any such action or matter. 

 
6.   Other  Asbestos.  Contractor  and  each  Subcontractor  and  Sub‐subcontractor  to 

comply with all requirements of Environmental Law and OSHA concerning any other asbestos in 
the Work area. 
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H.   Construction  Site  Safety  Requirements:  Contractor  shall  have  sole  responsibility  and 
liability  for  construction  site  safety. Without  limiting  other  actions  in  this  regard,  Contractor 
shall, and shall cause each Subcontractor and Sub‐subcontractor to, comply with worker health 
and safety requirements in Environmental Law and OSHA. In addition, Contractor shall take all 
reasonable  necessary  and  appropriate  steps  to  assure  the  health  and  safety  of  persons 
occupying any part of the facility in which the Work site is located or in the vicinity of or passing 
by the Work site and shall also take all reasonable necessary and appropriate steps to protect 
from damage or destruction the property of City and other persons in any part of the Facility in 
which  the Work site  is  located or  in  the vicinity of or passing by  the Work site. Among other 
actions in this regard Contractor shall comply with the requirements of the applicable fire code. 
 
I.   Environmental,  Health  and  Safety  Concerns  by  Contractor,  Subcontractors  or 
Subsubcontractors.  If  in  the course of  the Work, any environmental, health or safety concern 
exists or arises, whether relating to a Hazardous Substance, OSHA or otherwise, then the Work 
activities related to the concern must be discontinued until the concern is resolved. This means 
prior to disturbing a suspected Hazardous Substance or otherwise interacting with a potential 
health  or  safety  hazard.  The  City’s  Project  Manager  must  be  notified  immediately  of  the 
concern. Work shall not  resume until approval has been provided by City. Close coordination 
will be maintained between City and Contractor so the Project schedule  is  impacted the  least 
amount possible. 
 
J.   Scope of  Indemnity. The  indemnity  in Article 13 of  this Contract  includes any claim by 
any person and City’s attorneys’ fees and other costs and expenses in defending any claim by 
any person  that  City  is  responsible  or  liable  for  any of  the  following  arising  from  the  acts  or 
omissions of Contractor, any Subcontractor, any Sub‐subcontractor or any of their employees 
or other workers relating to the Work: (i) any violation of Environmental Law or OSHA; (ii) any 
failure by Contractor, any Subcontractor or any Sub‐subcontractor to perform or comply with 
any  obligation  or  requirement  in  this  Article,  (iii)  any  Contractor  Release  of  any  Hazardous 
Substance; (iv) any improper disposition of any Hazardous Substance or Hazardous Waste; (v) 
any claim by any employee, agent, independent contractor or other worker of Contractor, any 
Subcontractor or any Sub‐subcontractor and any claim by any other person of personal injury, 
death or property damage arising from any Contractor Release of any Hazardous Substance or 
arising from any failure by Contractor, any Subcontractor or any Sub‐subcontractor to comply 
with any Environmental Law or OSHA or this section. 

 
ARTICLE 6 

PRODUCT SAMPLES, TESTS, AND CERTIFICATES 
 
A.   The Contractor shall furnish Product Samples of all  items requested or required by the 
City. Product Samples  shall be properly  identified and  submitted with  such promptness as  to 
cause  no  delay  in  Work  or  in  the  work  of  any  other  contractor  and  to  allow  time  for 
consideration by the City. The City will review Product Samples.  
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B.   Each  Product  Sample must  be  accompanied  by  a  letter  of  transmittal  containing  the 
following information: 

1. Date of Submission 

2. Name of Project 

3. Location of Project 

4. Branch of Work (Specification Section Number) 

5. Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

 
C.   The Contractor shall furnish to the City a certificate stating that material or equipment 
submitted complies with Contract Documents. If a certificate originates with the manufacturer, 
the  Contractor  shall  endorse  it  and  submit  it  to  the  City  together  with  a  statement  of 
compliance in its own name. 
 
D.   No  tests,  inspections or approvals performed or given by  the City or others acting  for 
the City or any agency of Federal, State or Local government nor any acts or omissions by the 
City  in  administering  this  Contract  shall  relieve  the  Contractor  from  its  duty  to  perform  the 
Work in accordance with the Contract Documents and applicable law. 
 
E.   Unless  the  City  is  authorized  at  the  time  of  submittal  to  return  samples  at  the 
Contractor's expense, rejected samples will be destroyed. 
 
F.   After delivery of materials,  the City may make  such  tests  as  it  deems necessary, with 
samples required for such tests being furnished by and at the cost of the Contractor. Any test is 
for  the benefit  of  the City  and  shall  not  relieve Contractor of  the  responsibility  for providing 
quality  control  measurements  to  assure  that  Work  strictly  complies  with  the  Contract 
Documents.  No  test  shall  be  construed  as  implying  acceptance  of  materials,  work, 
workmanship, equipment, accessories or any other item or thing. 
 
G.   On the basis of the test results, materials, workmanship, equipment or accessories may 
be rejected even though general approval has been given.  If  items have been incorporated  in 
Work,  the City shall have the right to cause their removal and replacement by  items meeting 
Contract Document requirements or to demand and secure appropriate reparation to the City 
from the Contractor. 
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ARTICLE 7 
AS‐BUILT DRAWINGS 

 
A.   Prior to Substantial Completion, the Contractor shall complete and turn over to the City 
the As‐Built Drawings. The As‐Built Drawings shall consist of a set of drawings which indicate all 
field  changes  that  were  made  to  adapt  to  field  conditions,  changes  resulting  from  contract 
Change Orders and all buried and concealed installation of piping, conduit and utility services. 
All buried and concealed  items both  inside and outside the facility shall be accurately  located 
on  the  As‐Built  Drawings  as  to  depth  and  in  relationship  to  not  less  than  two  permanent 
features  such  as  interior  or  exterior  wall  faces.  The  As‐Built  Drawings  shall  be  clean  and  all 
changes,  corrections  and  dimensions  shall  be  given  in  a  neat  and  legible  manner  in  a 
contrasting color. 
 
B.   For any changes or corrections in the Work which are made subsequent to Substantial 
Completion, revisions shall be submitted to the City prior to Final Payment. 
 

ARTICLE 8 
SUPERINTENDENCE BY THE CONTRACTOR 

 
A.   The Contractor shall have a competent superintendent on the site at all times during the 
progress  of  the  Work.  Contractor's  superintendent  must  be  acceptable  to  the  City.  The 
superintendent  shall  have  such  assistants  with  such  individual  specialized  competencies 
including,  but  not  limited  to,  CPM  scheduling,  as may  be  necessary  to  fully  understand  and 
oversee all aspects of the Work. The superintendent and his assistants all shall be physically fit 
for  their  Work  and  capable  of  going  to  all  locations  where  Work  is  being  performed.  A 
communication to the superintendent or his designated assistants by the City  is binding upon 
the  Contractor.  The  Contractor's  superintendent  shall  be  responsible  for  the  prevention  of 
accidents  at  the  site.  The  Commercial  Construction  Safety  Code  of  the  Arizona  Industrial 
Commission shall apply to all Work, and a copy of the Code shall be available at the site. 
 
B.   The  Contractor  shall  at  all  times  enforce  strict  discipline  and  good  order  among  the 
workers on  the Project  and  shall  not  employ or  continue  to employ  any unfit  person on  the 
Project  or  any  person  not  skilled  in  the  work  assigned  to  him.  The  Contractor  shall  be 
responsible  to  the City  for all acts and omissions of  its employees, Subcontractors,  Suppliers, 
anyone whom the Contractor may allow to perform or inspect or supervise any Work, and their 
agents and employees together with anyone whom the Contractor may allow to come on the 
Project site. In addition, if the Contractor receives written notice from the City to dismiss those 
subcontractors or employees or one who  is a hindrance  to proper or  timely execution of  the 
Work,  the  Contractor  shall  dismiss  those  employees  and  agrees  to  replace  those  dismissed 
without delay to the Project and at no additional cost to the City. 
 
C.   The Contractor shall competently and thoroughly direct and superintend all of the Work 
and  shall  be  solely  responsible  for  all  construction  safety,  means,  methods,  techniques, 
sequences and procedures.  It  shall coordinate and schedule all Work under this contract,  the 
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performance of all its employees, Subcontractors, and Suppliers, and the timely procurement of 
all necessary labor, materials, equipment, supplies, and all else needed to do the Work. 
 

ARTICLE 9 
SUBCONTRACTS 

 
A.   The Contractor  shall  supply with  its  Proposal  to  the City  a written  list  of  all  proposed 
subcontractors and suppliers. The City will promptly reply to the Contractor  in writing stating 
whether the City, after due investigation, has any objection to any such proposed subcontractor 
or supplier. The Contractor shall not employ any subcontractor or supplier against whom the 
City has reasonable objection. If, prior to the award of the Contract, the City has a reasonable 
objection  to  any  subcontractor  or  supplier  and  refuses  in  writing  to  accept  such  person  or 
organization,  the  apparent  low  Proposalder  may,  prior  to  the  award,  either  withdraw  his 
Proposal  without  forfeiture  of  Proposal  security  or  may  propose  an  acceptable  substitution 
thereof  provided  that  same  results  in  no  change  in  the  Proposal  price.  Failure  of  the 
Proposalder  to  submit  an  acceptable  substitute  in  a  timely manner  shall  render  its  Proposal 
nonresponsive. 
 
B.   No substitution or change shall be made by the Contractor in the subcontractor/supplier 
list after  its submission to the City without prior written approval by the City. Unapproved or 
untimely substitutions may be cause for  invalidation of the Contractor's Proposal  in the City's 
discretion, thereby rendering the Contract voidable. 
 
C.   All  work  performed  for  the  Contractor  by  a  subcontractor  shall  be  pursuant  to  an 
appropriate  written  agreement  which  specifically  binds  the  subcontractor  to  all  applicable 
terms  and  conditions  of  the  Contract  Documents,  but  no  contractual  relationship  shall  exist 
between  any  subcontractor  or  supplier  of  any  tier  and  the  City,  unless  the  City  invokes  the 
assignment provisions of the following subsection. Upon request, the Contractor shall provide 
fully executed copies of any subcontracts and purchase orders to the City. 
 
D.   The  Contractor  hereby  assigns  to  the  City  (and  its  assigns)  all  its  interest  in  any 
subcontracts and purchase orders now existing or hereinafter entered  into by  the Contractor 
for performance of any part of the Work, which assignment will be effective upon termination 
of  the Contract by the City and only as  to those subcontracts and purchase orders which the 
City assumes in writing. All subcontracts and purchase orders shall provide that they are freely 
assignable  by  the  Contractor  to  the  City  and  its  assigns.  Such  assignment  is  part  of  the 
consideration  to  the City  for  entering  into  this Contract with  the Contractor  and may not be 
withdrawn prior to final completion. 
 
E.   The  City  may  require  each  proposed  subcontractor  whose  subcontract  will  exceed 
$100,000.00 to furnish a performance bond and a payment bond on City‐approved forms in the 
full amount of its subcontract. The City will reimburse the Contractor for the documented cost 
of the subcontractor's performance bond premiums in the event the City requires such bonds 
by the subcontractor. 
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ARTICLE 10 

COMMUNICATIONS 
 
A.   All project notices, requests, instructions, modifications, approvals, and claims must be 
in writing, unless expressly specified otherwise in the Contract. 
 
B.   Communications will be deemed to have been made if delivered in person or if mailed 
to the address designated in the Contract or otherwise agreed upon by the parties. 

 
ARTICLE 11 

PERMITS, TAXES, AND FEES 
 
A.   The Contractor shall secure and pay for any necessary building permits and for all other 
permits,  fees,  licenses and  inspections necessary  for  the proper execution and completion of 
the Work, and shall immediately deliver copies to the City. The Contractor shall be responsible 
for complying with all applicable Federal, State and local laws, codes, notice requirements, and 
regulations applicable to the site and prosecution of the Work. Contractor shall be responsible 
for and pay any costs associated with or arising from any non‐compliance.  
 
B.   The  Contractor  shall  pay  all  taxes  for  and  related  to  the Work  or  its  portion  thereof 
which are legally enacted at the time Proposals are received, whether or not yet effective. 

 
ARTICLE 12 
INSURANCE 

 
A.   Insurance  Requirements:  Concurrently  with  the  execution  of  the  Contract,  the 
Contractor shall furnish the City of Buckeye a certificate of  insurance on a standard insurance 
industry ACORD form.  The ACORD form shall be issued by an insurance company authorized to 
transact business in the State of Arizona.   
 
B.   Contractor,  subcontractors and  subconsultants  shall procure and maintain until  all  of 
their obligations have been discharged, including any warranty periods under this Contract are 
satisfied, insurance against claims for injury to persons or damage to property, which may arise 
from  or  in  connection  with  the  performance  of  the  work  hereunder  by  the  Contractor,  his 
agents, representatives, employees, or subcontractors. 
 
C.   The insurance requirements herein are minimum requirements for this Contract and in 
no way limit the indemnity covenants contained in this Contract. 
 
D.   The City in no way warrants that the minimum limits contained herein are sufficient to 
protect  the  Contractor  from  liabilities  that  might  arise  out  of  the  performance  of  the  work 
under this Contract by the Contractor, his agents, representatives, employees, subcontractors 
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or  subconsultants  and  Contractor  is  free  to  purchase  such  additional  insurance  as  may  be 
determined necessary. 
 
E.   Minimum Scope and Limits of Insurance.  Contractor shall provide coverage at least as 
broad and with limits of liability not less than those stated below.  The Contractor waives all 
rights of subrogation under the following policies. 
 
  (1)  Commercial General Liability‐Occurrence Form Policy shall include bodily injury, 
property damage, broad form contractual liability and XCU coverage.  

General Aggregate  $2,000,000 
Products‐Completed Operations Aggregate  $1,000,000 
Personal & Advertising Injury  $1,000,000 
Each Occurrence  $1,000,000 

 
The policy shall be endorsed to include the following additional insured language: “The 
City of Buckeye shall be named as an additional insured with respect to liability arising 
out of the activities performed by, or on behalf of the Contractor”. 
 
The policy shall contain a waiver of subrogation against the City of Buckeye.  

 
(2) Automobile Liability‐ Bodily injury and property damage for any owned, hired, and 

non‐owned vehicles used in the performance of this Contract 
   
    Combined Single Limit (CSL)  $1,000,000 
  The policy shall be endorsed to include the following additional insured language: “The 

City of Buckeye shall be named as an additional insured with respect to liability arising 
out of the activities performed by, or on behalf of the Contractor including automobiles 
owned, leased, hired or borrowed by the Contractor”. 

 
  (3)  Workers Compensation and Employers Liability 

Workers Compensation  Statutory 
Employers’ Liability 
Each Accident   $ 1,000,000 
Disease‐Each Employee   $ 1,000,000 
Disease‐Policy Limit  $ 1,000,000 

 
(4)  Umbrella/Excess Liability: Umbrella/Excess Liability insurance with a limit of not 
less than $5,000,000 per occurrence combined limit Bodily Injury and Property Damage, 
that  “follows  form”  and  applies  in  excess  of  the  Commercial  General  Liability, 
Automobile Liability, and Employer’s Liability, as required above. 
 
The policy shall contain a waiver of subrogation against the City of Buckeye.  
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F.   Additional  Insurance  Requirements.    The  policies  shall  include,  or  be  endorsed  to 
include, the following provisions: 
 
  (1) On insurance policies where the City of Buckeye is named as an additional insured, 

the City of Buckeye shall be an additional insured to the full limits of liability 
purchased by the Contractor even if those limits of liability are in excess of those 
required by this Contract. 

 
  (2) The Contractor’s insurance coverage shall be primary insurance and non‐

contributory with respect to all other available sources. 
 

(3) Coverage provided by the Contractor shall not be limited to the liability assumed 
under the indemnification provisions of this Contract. 

 
G.   Subconsultant’s and Subcontractor’s Insurance. Contractor’s certificate(s) shall include all 
subcontractors  as  additional  insureds  under  its  policies  or  subcontractors  shall  maintain 
separate insurance as determined by the Contractor, however, subcontractor's limits of liability 
shall  not  be  less  than  $1,000,000  per  occurrence  /  $2,000,000  aggregate.    All  coverage’s  for 
subcontractors  and  subconsultants  shall  be  appropriate  to  cover  all  of  its  work  performed 
herein. 
 
H.   Notice of Cancellation.    Each  insurance policy  required by  the  insurance provisions of 
this Contract shall provide the required coverage and shall not be suspended, voided, canceled 
by either party, reduced in coverage or in limits except after thirty (30) days prior written notice 
has been given, by certified mail, return receipt requested to: 

 
Christopher A. Williams, Manager 
Construction & Contracting Division 
City of Buckeye 
530 East Monroe Avenue 
Buckeye, Arizona 85326 
 

I.   Acceptability  of  Insurers.    Insurance  is  to  be placed with  insurers  duly  licensed  in  the 
State of Arizona and with an A. M. Best’s rating of no less than A ‐. The City in no way warrants 
that  the  above  required minimum  insurer  rating  is  sufficient  to  protect  the  Contractor  from 
potential insurer insolvency. 
 
J.   Verification of Coverage 
 
  (1)  Contractor  shall  furnish  the  City  Certificates  of  Insurance  (ACORD  form  or 

equivalent approved by the City) and with original endorsements effecting coverage as 
required by this Contract.  The certificates and endorsements for each insurance policy 
are to be signed by a person authorized by that insurer to bind coverage on its behalf.  
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Any  policy  endorsements  that  restrict  or  limit  coverages  shall  be  clearly  noted  on  the 
certificate of insurance. 

 
  (2) All certificates and endorsements are to be received and approved by the City before 

work commences.  Each insurance policy required by this Contract must be in effect at 
or prior to the earlier of commencement of work under this Contract or the signing of 
this Contract and remain  in effect  for  the duration of  the Project.   Failure to maintain 
the insurance policies as required by this Contract or to provide evidence of renewal is a 
material breach of contract. 

 
  (3)  All  certificates of  insurance  required by  this Contract  shall be  sent directly  to  the 

City  of  Buckeye,  Manager,  Construction  &  Contracting.    The  contract  number  and 
project description shall be included on the Certificates of Insurance.  The City reserves 
the right to require complete, certified copies of all  insurance policies required by this 
Contract, at any time. 

 
K.   Approval.  Any  modification  or  variation  from  the  insurance  requirements  in  this 
Contract shall be approved by the City, whose decision shall be final. 
 
L.   Liability  Notwithstanding  Insurance:  Approval,  disapproval  or  failure  to  act  by  Owner 
regarding  any  insurance  supplied  by  Contractor  or  its  Subcontractors  shall  not  relieve  the 
Contractor  of  full  responsibility  or  liability  for  damages,  errors,  omissions  or  accidents  as  set 
forth  in  this  Contract.  Neither  the  bankruptcy  or  insolvency  of  Contractor's  insurer  nor  any 
denial  of  liability  by  Contractor's  insurer  shall  exonerate  Contractor  from  the  liability  or 
responsibility of Contractor set forth in this Contract. 
 

ARTICLE 13 
INDEMNIFICATION 

 
A.   To the fullest extent permitted by law, Contractor agrees to defend, indemnify and hold 
Owner,  its officers, agents and employees, harmless  for,  from and against any and all  claims, 
lawsuits, judgments, costs and expenses for personal injury (including death), property damage 
or other harm for which recovery of damages is sought, suffered by any person or persons, that 
may arise out of or be occasioned by Contractor’s breach of any of the terms or provisions of 
this  Contract,  or  by  any  negligent,  grossly  negligent  or  strictly  liable  act  or  omission  of 
Contractor, its officers, agents, or employees, in the performance of this Contract; except that 
the indemnity provided for  in this paragraph shall not apply to any liability resulting from the 
sole negligence or fault of Owner, its officers, agents, employees or separate contractors.  The 
provisions of this paragraph are solely for the benefit of the parties hereto and are not intended 
to create or grant any rights, contractual or otherwise, to any other person or entity. 
 

ARTICLE 14 
PROGRESS AND SCHEDULING 
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A.   Planning, scheduling and progress monitoring are essential functions of the Contractor. 
Within ten (10) days after the award of the Contract, the Contractor shall prepare and submit 
for the City a Schedule of Values allocating the Contract Price among the various portions of the 
Work  for  purposes  of  progress  payments.  The  Schedule  of  Values  shall  be  substantially 
equivalent to AIA Forms G702 and G703 or as specified by the City.  
 
B.   The  Contractor  shall  also  furnish  the  City with  a Narrative Report  corresponding with 
each  monthly  update  which  shall  include  a  description  of  current  and  anticipated  problem 
areas,  delaying  factors  and  their  impact,  fragmentary  networks  (fragnet)  of  delays,  and  an 
explanation  of  corrective  action  taken  or  proposed.  If  the  Project  is  behind  schedule  in  any 
month,  the  Contractor's  Narrative  Report  shall  indicate  precisely  what measurements  it  will 
take in the next thirty days to put the Work back on schedule. 
 
C.   The  Contractor  shall  employ  and  supply  a  sufficient  force  of  workers,  material  and 
equipment,  and  shall  prosecute  the Work  with  such  diligence  so  as  to maintain  the  rate  of 
progress  indicated  on  the  Progress  Schedule,  to  prevent  work  stoppage,  and  to  ensure 
completion of the Project within the Contract Time. 
 
D.   The Contractor shall be responsible to prepare, submit and maintain the schedules and 
Narrative  Reports  indicated  above,  and  the  failure  to  do  so  may  be  considered  a  material 
breach of this Contract. Any additional or unanticipated cost or expense required to maintain 
the schedules shall be solely the Contractor's obligation and shall not be charged to the City. 
 

ARTICLE 15 
DAILY LOG 

 
A.   The Contractor shall maintain a daily log of construction activities for each calendar day 
of  the  Contract  Time,  using  a  form  approved  by  the  City.  The  Contractor  shall  document  all 
activities at the Project site, including: 

 

1. Weather conditions showing the high and low temperatures during work hours, the 
amount  of  precipitation  received  on  the  job  site,  and  any  other  weather  conditions  which 
adversely affect Work at the site; 

2. Soil conditions which adversely affect Work at the site; 

3. The hours of operation by Contractor and individual Subcontractor personnel; 

4. The number of Contractor and Subcontractor personnel present and working at the 
site, by subcontract and trade, and updated schedule activity number. 

5. The equipment active or idle at the site; 

6. A description of the Work being performed at the site, by updated schedule activity 
number. 

7. Any delays, disruptions or unusual or special occurrences at the site; 

8. Materials received at job site; and 
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9. A list of all visitors at the site. 

 
B.   The Contractor shall provide copies of the daily logs to the City on a weekly basis. The 
daily  log  does  not  constitute written  notice  to  the  City when  such  notice  is  required  by  the 
Contract Documents. 

ARTICLE 16 
MISCELLANEOUS DUTIES 

 
A.   The  Contractor  shall  submit  to  the  City  upon  request  all  payrolls,  reports,  estimates, 
records  and  any other  data  concerning Work  performed or  to  be performed and  concerning 
materials supplied or to be supplied, as well as Subcontractor payment applications and each 
Subcontractor's progress payment check. The requirements of this subsection shall be provided 
in all contracts between the Contractor and its Subcontractors. 
 
B.   During construction and for five (5) years after Final Payment, the Contractor shall retain 
and  shall  also  require  all  Subcontractors  to  retain  for  review  and/or  audit  by  the  City  all 
correspondence,  meeting  minutes,  memoranda,  electronic  media,  books,  accounts,  reports, 
files,  time  cards, material  invoices,  payrolls,  and  evidence  of  all  communications,  direct  and 
indirect costs, and all other matters related to the bidding and performance of the Work. 
 
C.  Upon request by the City, a legible copy or the original of any or all such records shall be 
produced by the Contractor at any time during or after construction as the City may request. 
 
D.   The  Contractor  shall  be  responsible  for  laying  out  its  own Work  and  for  any  damage 
which may occur  to work of  any other  contractor because of  the Contractor's  own errors or 
inaccuracies.  The  Contractor  shall  also  be  responsible  for  unloading,  uncrating,  storing  and 
handling all materials and equipment to be erected or placed by  it, whether furnished by the 
Contractor or others. 
 
E.   The  Contractor,  Subcontractors  and  Suppliers  shall  be  responsible  for  taking  all 
appropriate  field  measurements  prior  to  fabrication  and  installation  of  any  item.  Such 
measurements shall be taken sufficiently in advance so as to avoid any delay or potential delay. 
Failure to adhere to this provision shall render such delays the responsibility of the Contractor. 
 
F.   Unless  otherwise  specifically  mentioned,  all  anchors,  bolts,  screws,  fittings,  fillers, 
hardware,  accessories,  wiring,  conduit,  ductwork,  trim  and  other  parts  required  for  or  in 
connection with  any  item  or material  to make  a  complete,  serviceable,  finished  and  quality 
installation shall be furnished and installed as part of the item whether or not expressly called 
for by the Drawings or Specifications. 
 
G.   All  materials  shall  be  shipped  and  stored  and  handled  in  a  manner  that  will  afford 
protection and ensure their being in factory‐new condition at the time they are incorporated in 
the Work. After  installation, they shall be properly protected against damage or deterioration 
until Final Completion of the Project. 
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H.   When  standards  and  specifications  issued  by  The  American  Society  of  Testing  and 
Materials,  the  American  Institute  of  Steel  Construction,  the  U.S.  Department  of  Commerce 
(Commercial  Standards),  or  other  technical  or  standard  setting  organizations  are  cited  in  the 
Contract  Documents,  such  standards  or  specifications  (and  all  related  standards  or 
specifications)  shall  be  equally  as  binding  and  have  the  full  force  and  effect  as  though 
incorporated  word  for  word.  Unless  otherwise  specifically  stated,  the  standards  and 
specifications referred to shall be the latest edition or revision of such specifications that is in 
effect on the date of the public Proposal. 
 
I.   Any part of the Work damaged during installation or prior to final acceptance of Work 
shall be repaired so as to be unnoticeable and to be equal in quality, appearance, serviceability 
and  other  respects  to  an  undamaged  item  or  part  of  the Work. Where  this  cannot  be  fully 
accomplished  the  damaged  item  or  part  shall  be  replaced.  After  installation,  all  exposed 
surfaces and parts of an item or of the Work shall be cleaned in a manner that will not damage 
the  finish  or  any  of  the  parts  of  the  item,  so  that  the  completed  work  is  left  in  first  class 
condition, free of all defects. All damaged or defaced Work shall be repaired or replaced to the 
City's satisfaction at the expense of Contractor. 
 
J.   The Contractor shall procure and furnish to the City all guarantees, warranties, manuals 
and spares that are called for by the specifications or that are mentioned in the manufacturer's 
product  literature.  Guaranties  and  warranties  shall  commence  as  of  the  date  of  Substantial 
Completion of the Project. 
 
K.   The Contractor  shall  pay  all  royalties  and  license  fees.  The Contractor  shall  defend all 
suits or claims for infringement of any patent rights and shall save the City harmless from loss 
on  account  thereof,  except  that  the  City  shall  be  responsible  for  loss  attributable  when  a 
particular  design,  process  or  the  product  of  a  particular  manufacturer  or  manufacturers  is 
specified.  If  the  Contractor  has  any  reason  to  believe  that  the  design,  process  or  product 
specified  could  be  an  infringement of  a  patent,  it  shall  be  responsible  for  such  loss  unless  it 
promptly gives such information in writing to the City. 
 
L.   The  Contractor  shall  limit  its  operations  to  the  confines  of  the  Project,  except  as 
necessary to connect to existing utilities, and shall not, without the prior written permission of 
the  affected  property  City,  and  encroach  on  property  outside  the  site.  Contractor  shall  not 
permit unauthorized persons or activities on the site and shall maintain the site  in a safe and 
secure manner. 
 
M.   The Contractor  shall prearrange  time with  the City whenever  it becomes necessary  to 
interrupt any service to make connections, alterations or relocations and shall fully cooperate 
with  the  City  in  doing  Work  so  as  to  cause  the  least  annoyance  and  interference  with  the 
continuous operation of  the City's  business or  official  duties. Any existing plumbing,  heating, 
ventilating,  air  conditioning  or  electrical  disconnections  which  may  affect  portions  of  this 
construction or building or any other building must be coordinated with the City to avoid any 
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disruption of operation within the building or construction or other building or utilities.  In no 
case, unless previously approved in writing by the City, shall utilities be left disconnected at the 
end  of  a  workday  or  over  a  weekend.  Any  interruption  of  utilities,  whether  negligently, 
intentionally,  or  accidentally,  shall  not  relieve  the  Contractor's  responsibility  for  the 
interruption or from liability for loss or damage caused by such interruption even though such 
loss or damage was not foreseeable by Contractor or subcontractor, or from responsibility for 
repairing  and  restoring  the  utility  to  normal  service.  Repairs  and  restoration  shall  be  made 
before the workmen responsible for the repair and restoration leave the job. 
 
N.   The  Contractor  at  all  times  shall  keep  the  premises  free  from  accumulation  of waste 
materials or rubbish caused by his operations. If the Contractor fails to properly clean up during 
construction, or  if a dispute arises between the Contractor and/or separate Contractors as to 
their responsibility for cleaning up, the City may clean up and charge the costs thereof to the 
Contractors  responsible  as  determined  by  the  City.  At  the  completion  of  the  work  he  shall 
remove all his waste materials and rubbish from and about the Project as well as all his tools, 
construction equipment, machinery and surplus materials. If the Contractor fails to clean up at 
the completion of  the work,  the City may do so and the cost  thereof shall be charged to  the 
Contractor. 

ARTICLE 17 
INSPECTION OF WORK 

 
A.   All Work done and all materials are subject to inspection by the City to determine if they 
conform  to  the  Contract  Documents.  The  City  shall  at  all  times  have  access  to  the  Work, 
including  materials  being  fabricated  or  stored  off  site.  The  Contractor  shall  furnish  at  the 
Contractor's cost any facilities necessary for sufficient and safe access to the Work. 
 
B.   Inspections, tests, measurements, or other acts of the City are for the sole purpose of 
assisting  the  City  in  determining  that  the  Work,  materials,  rate  of  progress,  and  quantities 
comply with the Contract Documents and/or Contractor's requests for payment. These acts or 
functions  shall  not  relieve  the  Contractor  from  performing  the Work  in  full  compliance with 
contract  requirements  nor  relieve  the  Contractor  from  any  of  the  quality,  compliance  and 
responsibility for the Work assigned to it by the Contract Documents. No inspection by the City 
shall constitute or imply acceptance or waiver of rights. 
 
C.   Nonconforming Work  or materials may  be  rejected  and  Contractor  shall  correct  such 
rejected  Work  without  additional  compensation,  even  if  the  Work  or  materials  have  been 
previously inspected or accepted by the City or even if the City failed to observe the unsuitable 
Work or materials. 
 
D.   Any Work required to be inspected by the City prior to being covered, which is covered 
up without prior  inspection or without prior consent of  the  the City, must be uncovered and 
recovered by the Contractor,  if  requested by the City, at no cost  to City, notwithstanding the 
provisions of the following subsection. 
 



RFP(LPTA) No. 2019019 
FIRE STATION #705 TARTESSO    39 

E.   Contractor shall notify the City in writing at least 48 hours prior to the time at which the 
City must  be  present  to  perform  an  inspection.  Failure  to  provide  such  notice will  place  the 
Contractor at risk for all consequences of non‐inspection and having to uncover work. 

ARTICLE 18 
CORRECTION OF WORK 

 
A.   If  any  portion  of  the Work  is  covered  over  contrary  to  the  request  of  the  City  or  as 
required  by  the  Contract  or  the  applicable  building  standards,  it  must  be  uncovered  for 
observation at the Contractor's expense if requested by the City in writing. 
 
B.   If any portion of the Work, other than those portions required to be  inspected by the 
City prior to being covered, has been covered over, the City may request that it be uncovered 
for  observation.  If  such  portion  is  found  to  be  in  accordance  with  the  requirements  of  the 
Contract Documents, the cost of uncovering it shall be charged to the City as a Change Order. If 
such  portion  is  found  not  to  be  in  accordance  with  the  requirements  of  the  Contract 
Documents, the Contractor shall bear such costs. 
 
C.   The Contractor shall promptly remove from the site and replace any material or correct 
any Work  found by  the City  to be defective or  failing  to  conform  to  the  requirements of  the 
Contract, whether or not fabricated, installed or completed, and whether discovered before or 
after  Substantial  Completion.  The  Contractor  shall  bear  all  costs  of  correcting  such Work  or 
material,  including  the  cost  of  necessary  additional  professional  services  and  the  cost  of 
repairing  or  replacing  all  work  of  separate  contractors  or  subcontractors  damaged  by  such 
removal  or  correction.  The  City  shall  notify  the  Contractor  immediately  in  writing  upon  its 
knowledge  that  additional  professional  services  will  be  necessary  and  of  the  extent  and 
estimated  costs  of  the  additional  services.  The  City  may  consent  to  accept  such  Work  or 
material with an appropriate adjustment in Contract Price. 
 
D.   If the Contractor does not promptly replace or correct such Work or material, the City 
may  replace or  correct  the Work or material,  and  charge or  deduct  the  cost  of  removal  and 
replacement  from  any  monies  due  to  the  Contractor,  or  recover  such  costs  from  the 
Contractor. 
 
E.   If,  within  two  (2)  years  after  the  date  of  Substantial  Completion,  any  of  the Work  is 
found  to  be  defective  or  not  in  accordance  with  the  requirements  of  the  Contract,  the 
Contractor shall correct  it promptly after receipt of a written notice from the City to do so.  If 
the  Contractor  does  not  promptly  replace  or  correct  such  Work  or  material,  the  City  may 
replace  or  correct  the  Work  or  material,  and  charge  or  deduct  the  cost  of  removal  and 
replacement  from  any  monies  due  to  the  Contractor,  or  recover  such  costs  from  the 
Contractor.  Nothing  contained  in  this  section  shall  be  construed  to  establish  a  period  of 
limitation with respect to any obligation of the Contractor under the Contract or the law. The 
obligation of  the Contractor under this section shall be  in addition to and not  in  limitation of 
any obligations imposed by special guaranties or warranties required by the Contract, given by 
the Contractor, or otherwise recognized or prescribed by law. 
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F.   If, during the running of a guarantee or warranty period, the Contractor must perform 
repair work  to  any  portion  of  the Work,  the  running  of  the warranty  or  guarantee  period  is 
tolled  from  the  time  the  defect  or  deficiency  is  discovered  through  the  time  when  the 
Contractor successfully completes all repairs and retesting and start‐up activities. 
 

ARTICLE 19 
DELAYS AND TIME EXTENSIONS 

 
A.   If the Contractor is delayed at any time in the progress of the Work by any act or neglect 
of the City, or by any separate Contractor employed by the City, or by changes in the Work, or 
by  labor disputes,  fire, unusual  delay  in  transportation,  unusually  severe weather  conditions, 
adverse soil conditions, unavoidable casualties, delays specifically authorized by the City, or by 
causes  beyond  the  Contractor's  control,  avoidance,  or  mitigation,  and  without  any  fault  or 
negligence of the Contractor or Subcontractor or Supplier at any tier,  then the Contract Time 
shall be extended by Change Order  for  such  reasonable  time as  the City may determine  that 
such  event  has  delayed  the  critical  path  of  the  Work  or  individual  milestone  or  overall 
completion of the Work after considering the advice of the City, if the Contractor complies with 
the  notice  and  documentation  requirements  set  forth  below.  The  Contractor  shall  pay  any 
additional fees or costs incurred by the City as the result of delays caused by the Contractor for 
circumstances not excused as provided herein. 
 
B.   Initial notice of any delay in the Work shall be made in writing to the City immediately 
but in no event later than 24 hours after discovery of the event giving rise to the delay. Then, 
Contractor  shall provide additional details of  the delay  in writing  to  the City within  seven  (7) 
calendar days from the beginning of the delay. Failure to meet these time requirements shall 
absolutely bar any and all later claims. The detailed notice shall indicate the cause of the delay, 
the anticipated  length of  the delay,  the probable effect of  such delay upon  the progress and 
cost  of  the Work,  and potential mitigation  plans.  If  the  cause  of  the delay  is  continuing,  the 
Contractor  must  give  written  notice  every  month  at  the  same  time  it  submits  the  updated 
progress Narrative Report to the City. Within fifteen (15) days after the elimination of any such 
delay,  the  Contractor  shall  submit  further  documentation  of  the  delay  and,  if  applicable,  a 
formal written  request  covering an extension of  time  for  such delay. The written  request  for 
time extension shall state the cause of the delay, the number of days extension requested and 
provide a fully documented analysis of the Progress Schedule, including a fragnet and any other 
data  demonstrating  a  delay  in  the  critical  path  of  the  Work  or  individual  milestone  or  the 
overall  project  completion.  If  the  Contractor  does  not  comply  with  the  notice  and 
documentation requirements set forth above, the claim for delay is absolutely barred. 
 
C.   If  the Contractor  incurs damages  related  to expenses caused by a delay  for which  the 
City  is solely  responsible, which  is unreasonable under the circumstances, and which was not 
contemplated by  the parties  at  the  time of  formation of  this  Contract,  then  the parties  shall 
attempt  to  reach  an  agreement  on  the  Contractor's  claim,  provided  that  the  Contractor  has 
notified  the  City  in  writing  as  specified  above,  including  why  the  City  is  believed  by  the 
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Contractor to be solely responsible for the delay. Failure to provide such timely notice shall be 
deemed  an  absolute  and  final  waiver  of  any  rights  to  additional  sums.  Any  disputes  will  be 
resolved  in  accordance  with  the  City  of  Buckeye  Procurement  Code,  as  amended  or 
superseded. 
 
D.   The Contractor shall have no right  to claim for alleged extended or unabsorbed home 
office overhead; claims for delays shall be limited to provable extended site costs. 
 
E.   The date of  beginning  and  the  time  for  completion as  specified herein  are  ESSENTIAL 
CONDITIONS of this Contract; and it is further mutually understood and agreed that the Work 
embraced  in  this  Contract  shall  be  commenced  on  a  date  to  be  specified  in  the  notice  to 
proceed  or  at  a  preconstruction meeting,  but  in  no  event  later  than  ten  (10)  days  after  the 
execution  of  this  Contract,  whichever  first  occurs.  Said  Work  shall  be  prosecuted  regularly, 
diligently, and uninterruptedly at  such  rate of progress as will ensure  full  completion  thereof 
within  the  time  specified.  The  time  for  completion  of  the  same  takes  into  consideration  the 
average  climatic  range  and  usual  industrial  conditions  prevailing  in  this  locality.  If  the 
Contractor shall neglect, fail or refuse to complete the Work within the time herein specified, or 
any extension thereof granted by the City, then the Contractor does hereby agree to pay to City 
the per diem amount specified in the Contract. This amount is agreed to be liquidated damages 
for such breach and not a penalty therefore. The per diem amount shall be paid for each and 
every  calendar  day  that  the  Contractor  shall  be  in  default  after  the  time  stipulated  in  the 
Contract for completing the Work. The amount is fixed and agreed upon by and between the 
Contractor  and  City  because  of  the  impracticality  and  extreme  difficulty  of  fixing  and 
ascertaining  the  actual  damages  the  City  would  in  such  event  sustain.  Said  sums  may  be 
withheld by  the City  from any amounts due  to  the Contractor  from  the City, whether as  the 
result of this Contract or any other obligation between the City and the Contractor. 
 
F.   The parties hereby agree that if the Contractor submits an original or updated schedule 
which shows the project and/or individual Milestone(s) completing earlier than required by the 
adjusted  contractual  completion  date(s),  the  differences  between  the  forecasted  early 
completion and the required completion shall be considered Project‐owned float available for 
use by both the City and the Contractor. 
 
G.   The  Contractor  shall  not  sequester  shared  float  through  such  strategies  as  extending 
activity duration estimates to consume available float, using preferential logic, using extensive 
crew/resource sequencing, etc. Since float time within the schedule  is  jointly owned, no time 
extensions will be granted nor delay damages paid until a delay occurs which extends the work 
beyond  the  adjusted  Contract  completion  date.  Since  float  time  within  the  Construction 
Schedule  is  jointly  owned,  it  is  acknowledged  that  City‐caused  delays  on  the  project may  be 
offset  by  City‐caused  time  savings  (i.e.,  critical  path  submittals  returned  in  less  time  than 
allowed by the Contract, approval of substitution requests which result in a savings of time to 
the Contractor, etc.).  In  such an event,  the Contractor  shall not be entitled  to  receive a  time 
extension or delay damages until  all City‐caused  time savings are exceeded and  the Contract 
completion date or milestone date is also exceeded. 
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H.   It is agreed that no time extensions shall be granted nor delay damages paid unless the 
delay  is clearly demonstrated by  the updated Construction Schedule current as of  the month 
the change was  issued or  the delay occurred and which delay cannot be mitigated, offset, or 
eliminated through such actions as revising the intended sequence of work or other reasonable 
means. 

ARTICLE 20 
SUSPENSION OF WORK 

 
A.   The City may, at any time and without cause, order the Contractor  in writing or cause 
the Contractor to suspend, delay or interrupt all or any part of the Work for such period of time 
as the City may determine to be appropriate for its convenience. Equitable adjustment shall be 
made for any increase in the Contract Time necessarily caused by such suspension or delay by 
written Change Order. 

ARTICLE 21 
RIGHT TO STOP WORK 

 
A.   If  the  Contractor  fails  to  correct  defective Work  as  required,  or  fails  to  carry  out  the 
Work  in accordance with  the Contract Documents,  the City by written notice, may order  the 
Contractor to stop the Work or any portion of the Work, until the cause for the order has been 
eliminated to the satisfaction of the City. 
 
B.   The City may stop Work without written notice for 24 hours whenever in its professional 
opinion  such  action  is  necessary  or  advisable  to  ensure  conformity  with  the  Contract 
Documents.  The  Contractor  shall  not  be  entitled  to  an  adjustment  in  the  Contract  Price  or 
Contract Time under this subsection. The right of the City to stop the Work shall not give rise to 
a duty on the part of the City to exercise this right for the benefit of the Contractor or others. 

 
ARTICLE 22 
CHANGES 

 
A.   After  this Contract  is signed, Modifications  in  the Contract Price,  the Contract Time or 
Scope of the Work may only be made by written Change Order. 
 
B.   By  written  directive  at  any  time,  the  City may make  any  changes  within  the  general 
scope of  the Contract or  issue additional  instructions,  require additional or modified Work or 
direct deletion of Work. The Contractor shall not proceed with any change involving an increase 
or decrease in cost or time without prior written authorization from the City and shall proceed 
in accordance with the procedures set forth in this section. If the Contractor proceeds with any 
change  involving  an  increase  or  decrease  in  cost  or  time  without  written  authorization  as 
required by  this paragraph,  the Contractor hereby waives all  rights or  claims Contractor may 
have as a result of the change. The City's right to make changes shall not invalidate the Contract 
or relieve the Contractor of any liability. Any requirement of notice of change to the Surety shall 
be the responsibility of the Contractor. 
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C.   The cost or credit to the City resulting from a change in Work shall be determined in one 
or more of the following ways: 

 
1.   By unit prices stated in the Contract. 
 
2.  By  cost,  as  defined  below,  properly  itemized  and  supported  by  sufficient, 

substantiating data to permit evaluation, plus a fee of ten percent (10%) of  items (1) through 
(5) described below.  Such  costs  shall  be  itemized by  crafts  as  defined within  the  schedule of 
values and limited to the following items directly allocable to the change in the Work: 

 
(a)  Cost  of  materials,  including  delivery  but  excluding  Subcontractor‐supplied 

materials. 
 
(b)  Fully‐burdened  cost  of  labor,  including,  but  not  limited  to,  payroll  taxes, 

social  security,  old  age  and  unemployment  insurance,  vacation  and  fringe  benefits 
required  by  agreement  or  routinely  paid  by  contractor,  and  worker’s  or  workman’s 
compensation insurance but excluding Subcontractor’s labor. 

 
(c) Rental value of equipment and machinery to be established by rental receipts 

and  not  to  exceed  reasonable  and  customary  rates  for  the  locale  of  the  Work.  For 
owned  equipment,  contractor  must  prove  reasonable  rental  rate  pursuant  to  actual 
ownership costs. 

 
(d)  Cost  of  Subcontracted work  calculated  as  above  and  Subcontractor’s  Field 

Supervision  calculated  in  accordance  with  paragraph  (5)  below,  plus  Subcontractor’s 
insurance and bond premiums as applicable. Insurance and bond premium cost shall not 
exceed a total of two percent (2%) of Subcontractor’s documented cost. 

 
(e) Contractor’s Field Supervision not to exceed five percent (5%) of (1), (2) and 

(4)  above;  the  parties  agree  that  this  mark‐up  shall  fully  cover  all  contractor  Field 
Supervision overhead. 

 
(f)  Contractor’s  insurance  and  bond  premiums  not  to  exceed  a  total  of  two 

percent (2%), or documented cost. 
 
(g) Sales tax at full value. 
 
(h)  If  this method of cost or credit calculation  is selected,  in no event shall  the 

combined total fee including all levels or tiers of Subcontractors exceed twenty percent 
(20%)  of  the  total  cost  of  paragraphs  (1),  (2),  (3)  and  (4).  Field  Supervision  is  to  be 
excluded at all levels for the purposes of the limit imposed by this paragraph. 
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3. By mutual acceptance of a  lump sum properly  itemized and supported by sufficient 
substantiating data  to permit evaluation; provided  that  such  lump  sum shall  not  exceed  that 
amount calculated under item 2. above. 
 
D.   If  none of  the  above methods  is  agreed upon,  the Contractor  shall  promptly  proceed 
with performing  the  change, upon  receipt of  a written order  signed by  the City. Any dispute 
regarding the pricing methodology or cost of the change shall not relieve the Contractor from 
proceeding  with  the  change  as  directed  by  the  City.  The  cost  or  credit  to  the  City  shall  be 
determined by the City on the basis of the preceding subsection. 
 
E.   A fully executed Change Order shall be full and final settlement of all claims for direct, 
indirect,  delay,  disruption,  inefficiency  and  any  other  consequential  costs  related  to  items 
covered or affected, as well as time extensions. Any such claim not presented by the Contractor 
for inclusion in the Change Order is irrevocably waived. 
 
F.   In an emergency affecting the safety of life, or of the structure, or of adjoining property, 
the Contractor, without special instruction or authorization from the City, is permitted to act at 
its discretion to prevent threatened loss or injury. Any compensation claimed by the Contractor 
on account of such emergency work shall be determined in accordance with this section. 
 

ARTICLE 23 
PAYMENT 

 
A.   Payments on account of the Contract Price will be made monthly as Work progresses. 
Payment  Applications,  covering  labor,  material,  equipment,  supplies,  and  other  items 
completed, delivered or suitably stored on site during a period ending on the last calendar day 
of each month, shall be submitted to the City by the Contractor on the current edition of AIA 
Documents G702 and G703, within five (5) days after end of the period. Payment Applications 
shall  be  notarized,  shall  be  supported  by  such  data  substantiating  the  Contractor's  right  to 
payment as the City may require, and reflect retainage, if any, as is provided. All payments shall 
be subject to any offset or retainage provisions of the Contract. 
 
B.   Each payment made to the Contractor shall be on account of the total amount payable 
to the Contractor, and title to all Work covered by a paid partial payment shall thereupon pass 
to the City. Nothing in this section shall be construed as relieving the Contractor from the sole 
responsibility for care and protection of materials and Work upon which payments have been 
made, for restoration of any damaged Work, or as a waiver of the right of the City to require 
fulfillment of all terms of Contract Documents. 
 
C.   The City, within seven (7) days after receipt of the Payment Application, will either issue 
a  Certificate  for  Payment  for  such  amount  as  is  properly  due  or  issue written  notice  of  the 
reasons for withholding such a certificate. 
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D.   The  issuance of  a Certificate  for Payment will  constitute a  representation by  the City, 
observations at the site and the data comprising the Application for Payment, that the Work is 
in  accordance  with  the  Contract  Documents  (subject  to  an  evaluation  of  the  Work  for 
conformance with the Contract Documents upon Substantial Completion, to the results of any 
subsequent tests required by or performed under the Contract Documents, to minor deviations 
from the Contract Documents correctable prior to completion, and to any specific qualifications 
stated in his certificate); and that the Contractor is entitled to payment in the amount certified.  
 
E.   Payment may be withheld in whole or in part to protect the City on account of: 

 

1. Unsatisfactory job progress as determined by the City. 

2. Defective Work or materials not remedied. 

3. Disputed Work or materials. 

4. Claims or other encumbrances filed or reasonable evidence indicating probable filing 
of claims or other encumbrances by Subcontractors or Suppliers, or others. 

5.  Failure  of  the  Contractor  to  make  payment  to  Subcontractors  or  Suppliers  within 
seven (7) days after receipt of each progress payment. 

6. A  reasonable doubt as determined by  the City  that  the Work can be completed  for 
the unpaid balance of the Contract Price or within the Contract Time. 

7.  The  Contractor's  failure  to  perform  any  of  its  contractual  obligations  under  the 
Contractor Documents, or any other Contract with the City. 

8.  Deficiencies  or  claims  asserted  by  City  against  Contractor  arising  from  any  other 
project. Within fourteen (14) days following the receipt of the Certificate of Payment, the City 
shall pay to the Contractor 90% of the value of the Work in place and materials suitably stored 
at the site. The remaining 10% shall be retained by the City until the Contract is 50% completed 
at which time the retainage shall be reduced to 5%; provided that: (a) the Contractor is making 
satisfactory progress on  the Contract; and  (b)  in  the City's  sole  judgment,  there  is no specific 
cause or claim requiring a greater amount than 5% to be retained. Thereafter, the City shall pay 
the  Contractor  95%  of  the  value  of  the  Work,  unless  and  until  it  determines  satisfactory 
progress  is  not  being made,  at  which  time  the  10%  retainage may  be  reinstated.  Such  10% 
reinstatement would be 10% of the total contract value of Work in place and materials stored. 
The City's sole judgment concerning the satisfactory progress of the Work shall be final. 

 
F.   Within sixty (60) days after the issuance of the Certificate of Final Completion by the City 
and receipt of all other documents required by the Contract, all retained amounts shall be paid 
to Contractor as part of Final Payment: 

 
1. The Final Payment shall not become due until the Contractor delivers to the City full 

and  final  unconditional  releases  from  Subcontractors  and  major  Suppliers  acknowledging 
payment in full. Any claim filed thereafter shall be the responsibility of the Contractor. 
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2.  If  any  claim  remains  unsatisfied  after  all  payments  are made,  the  Contractor  shall 
immediately upon demand refund to  the City all monies  that  the  latter may be compelled  to 
pay in discharging such claim including all costs, interest and attorneys' fees. 
 
G.   If any payment of the Contract Price is not made within thirty (30) days and without just 
cause,  interest  shall  thereafter  accrue  on  the  unpaid  principal  balance  at  the minimum  rate 
allowed by state law (A.R.S. § 44‐1201) on the due date. 
 

ARTICLE 24 
WARRANTY 

 
A.   The Contractor warrants that all materials and equipment furnished under this Contract 
will be new unless otherwise specified, and that all Work will be free from faults and defects 
and in strict conformance with the Contract Documents. 
 
B.   Neither provision of manufacturers’ warranties nor Final Payment nor use or occupancy 
of  all  or  a  portion  of  the  Premises  by  the  City  shall  constitute  an  acceptance  of  Work  not 
performed in accordance with the Contract Documents or relieve the Contractor or its sureties 
of  liability  with  respect  to  any  warranties  or  responsibility  for  faulty  materials  and 
workmanship. 
 
C.   This warranty shall continue for a period of 1 year from the date of final acceptance of 
the  work.  If  the  City  takes  possession  of  any  part  of  the  work  before  final  acceptance,  this 
warranty shall continue for a period of 1 year from the date the City takes possession.  
 
D.   The Contractor or  its  sureties  shall  remedy any defects  in  the Work and any  resulting 
damage to the Work or the Work of others at its own expense. 
 
E.   The  Contractor  shall  be  liable  for  correction  of  all  damage  resulting  from  defective 
Work. If the Contractor fails to remedy any defects or damage, the City may correct the Work 
or repair the damages and the cost and expense incurred in such event shall be paid by or be 
recoverable from the Contractor. 
 
F.   The warranties provided  in  this  section shall be  in addition  to and not  in  limitation of 
any other warranty or remedy provided by law or by the Contract Documents. 

 
ARTICLE 25 

SUBSTANTIAL COMPLETION 
 
A.   When  the Contractor  requests  a  Substantial  Completion  Inspection  for  the Work or  a 
designated portion thereof, the City shall determine the validity of the request. A list of items to 
be completed or corrected shall be prepared by the Contractor and presented to the City with 
the request  for  inspection. By submitting a request  for Substantial Completion  Inspection the 
Contractor  thereby  certifies  that  it  has  performed  a  thorough  inspection  of  the  Project  in 



RFP(LPTA) No. 2019019 
FIRE STATION #705 TARTESSO    47 

preparing the list of items to be completed or corrected, has consulted with its subcontractors, 
and that the remaining incomplete or defective work shall be completed within thirty (30) days 
of  submission  of  the  request.  The  City  shall  evaluate  the  Contractor's  request  and  list  of 
uncompleted  items and,  if appropriate  in their  judgment, add to or delete  items from the  list 
necessary to complete the work. The failure to  include  items on any punch  list shall not alter 
the  responsibility  of  the  Contractor  to  complete  all  Work  in  accordance  with  the  Contract 
Documents.  By  submitting  a  request  for  Substantial  Completion  Inspection,  the  Contractor 
thereby  certifies  that  the  remaining  incomplete  or  defective Work  required  by  the  Contract 
Documents shall be completed within thirty (30) days. 
 
B.   If the City, on the basis of Substantial Completion inspection, determines that the Work 
has  been  substantially  completed  in  accordance with  the  Contract Documents,  then  the  City 
will prepare a Certificate of Substantial Completion, which shall establish the date of Substantial 
Completion;  shall  state  the  responsibilities  of  the  Contractor  for  remaining  punchlist  items, 
maintenance, heat and utilities, security, and damage to the work; and shall fix the time, not to 
exceed  thirty  (30)  days,  within  which  the  Contractor  shall  complete  the  punch  list.  The 
Certificate of Substantial Completion shall be submitted by the City to the Contractor for their 
written acceptance of the responsibilities assigned to them in such Certificate. The Project shall 
not  be  deemed  substantially  complete  until  the  Certificate  is  issued  irrespective  of  City 
occupancy. 

ARTICLE 26 
FINAL INSPECTION 

 
A.   When the Contractor submits in writing to the City a request for a final inspection of the 
Work, the City shall determine the validity of the request. Following the inspection, if there are 
items to be completed or corrected, the City will determine the dollar value to be withheld in 
accordance with the retainage provisions of the Contract. In the event that the Contractor has 
not completed the punch list items within the time designated in the Certificate of Substantial 
Completion,  the  City  retains  the  right  to  have  these  items  corrected  at  the  expense  of  the 
Contractor, including all architectural, engineering and inspection costs and expenses incurred 
by the City. 
 
B.   The  City  shall  not  be  required  to  release  the  retainage  until  such  items  have  been 
completed and inspected. 

ARTICLE 27 
ASSIGNMENT OF CLAIMS 

 
A.   The City and Contractor recognize that in actual economic practice overcharges resulting 
from antitrust violations are in fact borne by City. Therefore, the Contractor hereby assigns to 
City any and all claims for such overcharges. The Contractor in all subcontracts shall require all 
Subcontractors to likewise assign all claims for overcharges to the City. 
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ARTICLE 28 
DISPUTES 

 
A.   All  of  Contractor's  claims  and  disputes  shall  first  be  referred  to  the  City  for  initial 
determination,  by written  notice,  not more  than  seven  (7)  days  from  the  occurrence  of  the 
event which gives rise to the dispute, or not more than seven (7) days from the date that the 
Contractor knew or should have known of the problem. Unless the claim is made in accordance 
with these time requirements, it is irrevocably waived. The City shall render a written decision 
within  a  reasonable  time.  The  City's  decision  may  be  reviewed  in  accordance  with  City  of 
Buckeye  Procurement  Code,  as  amended  or  superseded.  Any  claim  not  timely  filed  or  not 
complete at the time of filing is irrevocably waived. 
 
B.   Any  failure of  the City  to make  a decision within  the  time  limit  set  forth  shall  not  be 
construed  as  acquiescence  in  all  or  any  part  of  the  Contractor's  claim  for  relief.  Unless 
otherwise agreed  in writing, the Contractor shall carry on the Work and maintain  its progress 
during any claims and controversy proceedings, and the City shall continue to make payments 
to the Contractor in accordance with the Contract Documents. 

 
ARTICLE 29 
FORUM 

 
A.   No  suit  or  action  shall  be  commenced  hereunder  by  any  claimant  other  than  in  the 
Arizona Superior Court, and only after all contractual and administrative procedures have been 
fulfilled. By submitting a Proposal for this project, Contractor agrees to be bound by the City of 
Buckeye Procurement Code Dispute Resolution Procedures and waives any objections to those 
procedures. 

ARTICLE 30 
TERMINATION BY THE CITY 

 
A.   This Contract may be terminated by the City under the conditions stated in A.R.S. § 38‐
511. 

ARTICLE 31 
TERMINATION FOR CAUSE 

 
A.   The City may  terminate  the Contract upon  the occurrence of  any one or more of  the 
following events: 

 
1.  If the Contractor refuses or fails to prosecute the Work, or any separable part, with 

such diligence as will ensure its completion within the Contract Time; or if the Contractor fails 
to complete the Work within the Contract Time; 

 
2. If the Contractor or any of its key subcontractors is adjudged a bankrupt or insolvent 

or makes a general assignment for the benefit of creditors, or if the Contractor or any of its key 
subcontractors  or  a  third  party  files  a  petition  to  take  advantage  of  any  debtor's  act  or  to 
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reorganize  under  the  bankruptcy  or  similar  laws  concerning  the  Contractor  or  any  of  its  key 
subcontractors,  or  if  a  trustee  or  receiver  is  appointed  for  the  Contractor  or  any  of  its  key 
subcontractors  or  for  any  of  the  Contractor's  property  on  account  of  the  Contractor's 
insolvency, and the Contractor or its successor in interest or any of its key subcontractors does 
not provide adequate assurance of future performance in accordance with the Contract within 
ten (10) days after receipt of a request for assurance from the City; 

 
3.  If  the  Contractor  fails  to  supply  sufficient  skilled workmen  or  suitable materials  or 

equipment; 
 
4. If the Contractor fails to make prompt payments to subcontractors or suppliers at any 

tier, or for labor, materials or equipment; 
 
5.  If  the  Contractor  fails  to  comply  with  laws,  ordinances,  rules,  codes,  regulations, 

orders or similar requirements of any public entity having jurisdiction; 
 
6. If the Contractor fails to follow any reasonable instructions by the City; 
 
7.  If  the Contractor performs Work which deviates  from the Contract Documents, and 

neglects or refuses to correct rejected Work; or 
 
8.  If  the  Contractor  otherwise  violates  in  any  material  way  any  provisions  or 

requirements of the Contract Documents. Once the City determines that sufficient cause exists 
to justify the action, the City may terminate the Contract without prejudice to any other right or 
remedy the City may have, after giving the Contractor and its Surety seven (7) days notice by 
issuing a written Declaration of Default.  The City  shall have  the  sole discretion  to permit  the 
Contractor  to  remedy  the cause  for  the contemplated  termination without waiving  the City's 
right to terminate the Contract. 
 
B.   If  the  Contract  is  terminated,  the  City  may  take  over  the  Work  and  prosecute  it  to 
completion, by contract or otherwise, and may exclude the Contractor from the site. The City 
may take possession of the Work and of all of the Contractor's tools, appliances, construction 
equipment, machinery, materials, and plant which may be on the site of the Work, and use the 
same to the full extent they could be used by the Contractor, without liability to the Contractor. 
In exercising  the City's  right  to prosecute  the completion of  the work,  the City may also  take 
possession of all materials and equipment stored at the site or for which the City has paid the 
Contractor but which are stored elsewhere, and finish the Work as the City deems expedient. In 
such case, the Contractor shall not be entitled to receive any further payment until the Work is 
finished. 
 
C.   If  the  unpaid  balance  of  the  Contract  Price  exceeds  the  direct  and  indirect  costs  and 
expenses  of  completing  the  Work,  and  all  City  damages  including  liquidated  damages  and 
compensation for additional professional and consultant services, such excess shall be used to 
pay  the  Contractor  for  the  cost  of  the  Work  it  performed  and  a  reasonable  allowance  for 
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overhead and profit. If such costs exceed the unpaid balance, the Contractor shall immediately 
upon  demand  pay  the  difference  to  the  City.  In  exercising  the  City's  right  to  prosecute  the 
completion of  the Work,  the City  shall have  the  right  to exercise  its  sole discretion as  to  the 
manner, methods, and reasonableness of the costs of completing the Work, and the City shall 
not be required to obtain the lowest figure for Work performed in completing the contract. If 
the City  takes Proposals  for  remedial Work or completion of  the project,  the Contractor shall 
not be eligible for the award of such contracts. 
 
D.   If  the  Contract  is  terminated,  the  City may  demand  that  the  Contractor's  Surety  take 
over  and  complete  the  Work  on  the  Contract.  The  City  may  require  that  in  so  doing,  the 
Contractor's  Surety  not  utilize  the  Contractor  in  performing  the  Work.  Upon  the  failure  or 
refusal of the Contractor's Surety to take over and begin completion of the Work within 20 days 
after the demand, the City may take over the Work and prosecute it to completion as provided 
above. 
 
E.   The  City  shall  have  the  option  of  requiring  any,  all  or  none  of  the  Subcontractors  to 
perform  according  to  their  subcontracts  and may  assign  any  or  all  of  the  subcontracts  to  a 
general contractor selected to complete the Work. 
 
F.   If  the City  takes over  the Work, unexecuted orders entered  into by the Contractor  for 
performance of any part of the Work will be effective upon acceptance by the City  in writing 
and only as to those subcontracts and purchase orders which the City designates in writing. 
 
G.   The Contractor shall be liable for any damage to the City resulting from the termination 
or from the Contractor's refusal or failure to complete the Work, and for all costs necessary for 
repair  and  completion  of  the  Project  over  and  beyond  the  amount  of  the  Contract.  The 
Contractor shall be  liable for all  legal  fees and costs required to enforce the provisions of the 
Contract. 
 
H.   If  the  City  terminates  the  Contract,  the  Contractor  shall  remain  liable  for  liquidated 
damages  for delay until  such  reasonable  time as may be  required  for  final  completion of  the 
Work. Such damages shall be in addition to and not in lieu of any other damages sustained by 
City in completing the Work. 
 
I.   In the event the Contract is terminated, the termination shall not affect any rights of the 
City  against  the  Contractor.  The  rights  and  remedies  of  the  City  under  this  section  are  in 
addition to any other rights and remedies provided by law or under this Contract. Any retention 
or  payment  of  monies  to  the  Contractor  by  the  City  will  not  release  the  Contractor  from 
liability. 
 
J.   If the Contract is terminated under this section, and it is determined for any reason that 
the Contractor was not in default under the provisions of this Section, the termination shall be 
deemed a Termination for Convenience of the City and, the rights and obligations of the parties 
shall be determined in accordance with the following section. 
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ATRICLE 32 
TERMINATION FOR CONVENIENCE OF THE CITY 

 
The City, by written notice to the Contractor, may terminate this Contract  in whole or  in part 
when sufficient appropriated or other  funds are not available or  in  the sole discretion of  the 
City  it  is  in  the  City's  best  interest.  In  such  case,  the  Contractor  shall  be  paid  for  all  Work 
executed  and  reasonable  termination  expenses,  and  a  reasonable  allowance  for  profit  and 
overhead on Work done, provided that such payments exclusive of termination expenses shall 
not exceed the total Contract Price as reduced by other contract payments previously made to 
the  Contractor  and  as  further  reduced  by  the  value  of  the Work  as  yet  not  completed.  The 
Contractor shall not be entitled to profit and overhead on Work, which was not performed. 
 

ARTICLE 33 
ASSIGNMENT OF CONTRACT 

 
Contractor  shall  not  assign  any  amount  or  part  of  the  Contract  or  any  of  the  funds  to  be 
received under  the Contract unless Contractor has  the prior written approval of  the City and 
the  Contractor's  Surety  has  been  given  notice  and  has  given  written  consent  to  any  such 
assignment. 

ARTICLE 34 
LAW TO GOVERN 

 
This Contract is made under and shall be construed in accordance with the laws of the State of 
Arizona. If any portion of this Contract is found to be unenforceable the rest and remainder of 
the Contract shall  remain  in  full  force and effect so as to effectuate the  intent of the parties. 
Each party acknowledges  that  it has had an opportunity  to  review this Contract with counsel 
and this document shall be construed fairly and equitably so as to effectuate the intention of 
the parties irrespective of who is determined to have been the drafter of the document. 

 
ARTICLE 35 

E‐VERIFY REQUIREMENTS 
 
To the extent applicable under Ariz. Rev. Stat. §41‐4401, the Contractor and its subcontractors 
or  subconsultants warrant  compliance with  all  federal  immigration  laws  and  regulations  that 
relate to their employees and compliance with the E‐verify requirements under Ariz. Rev. Stat. 
§23‐214(A).  The  Contractor’s  or  its  subcontractor’s  or  subconsultant’s  failure  to  comply with 
such  warranty  shall  be  deemed  a material  breach  of  this  Agreement  and may  result  in  the 
termination of this Agreement by the City. 
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ARTICLE 36 
COMPLIANCE WITH FEDERAL IMMIGRATION LAWS AND REGULATIONS 

 
Consultant  warrants  that  it  complies  with  all  Federal  Immigration  laws  and  regulations  that 
relate  to  its  employees  and  complies  with  A.R.S.  §  23‐214.A.  Consultant  acknowledges  that 
pursuant to A.R.S. § 41‐4401 and effective September 30, 2008, a breach of this warranty is a 
material  breach  of  this  contract  subject  to  penalties  up  to  and  including  termination  of  this 
contract, and  that  the City  retains  the  legal  right  to  inspect  the papers of any employee who 
works on the contract to ensure compliance with this warranty.  
 

ARTICLE 37 
ISRAEL 

 
Pursuant  to  Arizona  Revised  Statute  §  35‐393.01,  Contractor  certifies  that  it  is  not  currently 
engaged in, and agrees for the duration of the Contract to not engage in, a boycott of Israel, or 
any entity that does business in Israel or any territories controlled by Israel. 
 
 
END OF SECTON 
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ATTACHMENT 1 
 
SURETY BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, _______________________ 
                        ________ 
          (Contractor's Name) 
as Principal, and ________________________, as Surety, are hereby held and  firmly bound  into     
City of Buckeye     as OWNER in the penal sum of __________________________________ for the 
payment  of  which,  well  and  truly  to  be made,  we  hereby  jointly  and  severally  bind  ourselves, 
successors and assigns. 
 
Signed this ______ day of   __________    , 2019.  
 
The Condition of the above obligation is such that whereas the Principal has submitted a certain 
PROPOSAL, attached hereto and hereby made a part hereof to enter into a contract in writing, for 
RFP(LPTA) No. 2019019 FIRE STATION #705 TARTESSO 
 
Now, therefore, if the obligee accepts the Proposal of the principal and the principal enters into a 
contract with the obligee  in accordance with the terms of the Proposal and gives the bonds and 
certificates of insurance as specified in the standard specifications with good and sufficient surety 
for  the  faithful performance of  the contract and for  the prompt payment of  labor and materials 
furnished in the prosecution of the contract, or in the event of the failure of the principal to enter 
into  the  contract  and  give  the  bonds  and  certificates  of  insurance,  if  the  principal  pays  to  the 
obligee the difference not to exceed the penalty of the bond between the amount specified in the 
Proposal and such  larger amount  for which the obligee may  in good faith contract with another 
party  to  perform  the  work  covered  by  the  Proposal  then  this  obligation  is  void.  Otherwise  it 
remains  in  full  force  and  effect  provided,  however,  that  this  bond  is  executed  pursuant  to  the 
provisions of § 34‐201, Arizona Revised Statutes, and all liabilities on this bond shall be determined 
in accordance with the provisions of the section to the extent as if it were copied at length herein. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and 
such of them as are corporations have caused their corporate seals to be hereto affixed and these 
presents to be signed by their proper officers, the day and year first set forth above. 
 
                       (L.S.) 

         (Principal) 

                       
        (Name of Surety) 

        By:            
        (Signature)   



CONTRACT INFORMATION (To be completed by Contractor)
1. Contractor Information:
Firm Name: __________________________ Email : ____________________________________
Address: _____________________________ Contact Name: _____________________________
Phone Number: _______________________ Contact Phone: _____________________________

2. Work Performed as:        Prime Contractor          Sub Contractor  Joint Venture             Other (Explain):

3. Contract Information:
Contract Number:________________________________
Contract Type:        Firm Fixed Price Cost Reimbursement            Other (Please specify):
Contract Title: __________________________________            Contract Location: _______________________

Award Date (mm/dd/yy): ____________________
Contract Completion Date: ____________________ Actual Completion Date : __________________
Explain Differences: 

Original Contract Price (Award Amount): __________________________
Final Contract Price (to include all modifications, if applicable) : _________________________
Explain Differences:

4. Project Description:
Complexity of Work:      High Med         Routine

CLIENT INFORMATION (To be completed by Client)
5. Client Information:
Name: ___________________________________Phone Number: ____________________________________

Title: ____________________________________Email Address: _______________________________________
6. Describe the client's role in the project:

Client Signature: Date:

PAST PERFORMANCE QUESTIONNAIRE

How is this project relevant to project of submission? (Please provide details such as similar equipment, requirements,
conditions, etc.)
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NOTE
(E ) Exceptional An Exceptional rating is appropriate when the 

contractor successfully performed multiple 
significant events that were of benefit to the 
Government/Owner. A singular benefit, however, 
could be of such magnitude that it alone constitutes 
an Exceptional rating. Also there should have been 
NO significant weaknesses identified.

A Very Good raiting is appropriate when the 
Contractor successuflly performed a significant 
event that was a benefit to the Government/Owner. 
There should have been no significant weaknesses 
identified.

A Satisfactory raiting is appropriate when there 
were only minor problems, or major problems that 
the contractor recovered from without impact to 
the contract. There should have been NO significant 
weaknesses identified. Per DOD policy, a 
fundamental principle of assigning raitings is that 
the contractors will not be assessed a raiting lower 
than Satisfactory solely for not performing beyond 
the requirements of the contract.

A Marginal raiting is appropriate when a significant 
event occurred that the contractor had trouble 
overcoming which impacted the 
Government/Owner. 

An Unsatisfactory raiting is appropriate when 
multiple significant events occurred that the 
contractor had trouble overcoming and which 
impacted the Government/Owner. A singular 
problem, however, could be of such serious 
magnitude that it alone constitutes an 
unsatisfactory raiting.

Raiting will be neither positive nor negative.No information or did not apply to your contract

Performance does not meet most contractual requirements 
and recovery is not likely in a timely manner. The contractual 
performance of the element or sub-element contains serious 
problem(s) for which the contractor's corrective actions 
appear or were ineffective.

Performance does not meet some contractual requirements. 
The contractual performance of the element or sub-element 
being assessed reflects a serious problem for which the 
contractor has not yet identified corrective actions. The 
contractor's proposed actions appear only marginally 
effective or were not fully implemented.

Performance meets minimum contractual requirements. The 
contractual prerformance of the element or sub-element 
contains some minor problems for which corrective actions 
taken by the contractor appear or were satisfactory

Performance meets contractual requirements and exceeds 
some to the Government/Owner's benefit. The contractual 
performance of the element or sub-element being assessed 
was accomplished with some minor problems for which 
corrective actions taken by the contractor were effective

(N) Not Applicable

(U) Unsatisfactory

(M) Marginal

(S) Satisfactory

(VG) Very Good

RAITING DEFINITION

ADJECTIVE RAITINGS AND DEFINITIONS TO BE USED TO BEST REFLECT

Performance meets contractual requirements and exceeds 
many to the Government/Owner's benefit. The contractual 
performance of the element or sub-element being assessed 
was accomplished with few minor problems for which 
corrective actions taken by the contractor were highly 
effective

YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE
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a) Quality of technical data/report preparation efforts E VG S M U N
b) Ability to meet quality standards specified for technical performance E VG S M U N
c) Timeliness/effectiveness of contract problem resolution without extensive 
customer guidance

E VG S M U N

d) Adequacy/effectiveness of quality control program and adherence to 
contract quality assurance requirements (without adverse effect on 
performance)

E VG S M U N

a) Compliance with contract delivery/completion schedules including any 
significant intermediate milestones. (If liquidated damages were assessed or 
the schedule was not met, please address below)

E VG S M U N

b) Rate the contractor's use of available resources to accomplish tasks 
identified in the contract

E VG S M U N

a) To what extent were the end users satisfied with the project? E VG S M U N
b) Contractor was reasonable and cooperative in dealing with your staff 
(including the ability to successfully resolve disagreements/disputes; 
responsiveness to administrative reports, businesslike and communication)

E VG S M U N

c) To what extent was the contractor cooperative, businesslike, and concerned 
with the interests of the customer?

E VG S M U N

d) Overall customer satisfaction E VG S M U N

a) Effectiveness of on-site management of subcontractors, suppliers, materials, 
and/or labor force?

E VG S M U N

b) Ability to hire, apply, and retain a qualified workforce through this effort
E VG S M U N

c) Government Property Control E VG S M U N
d) Knowledge/expertise demonstrated by contractor personnel E VG S M U N
e) Utilization of Small Business E VG S M U N
f) Ability to simultaneously manage multiple projects with multiple disciplines

E VG S M U N

g) Ability to assimilate and incorporate changes in requirements and/or priority, 
including planning, execution and response to Government changed E VG S M U N

h) Effectiveness of overall management (including ability to effectively lead, 
manage and control the program)

E VG S M U N

PAST PERFORMANCE EVALUATION
(TO BE COMPLETED BY CLIENT)

1. QUALITY

2. SCHEDULE/TIMELINESS OF PERFORMANCE:

3. CUSTOMER SATISFACTION

4. MANAGEMENT/PERSONNEL/LABOR
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a) Ability to meet the terms and conditions within the contractually agreed
price(s)?

E VG S M U N

b) Contractor proposed innovative alternative methods/processes that reduced
cost, improved maintainability or other factors that benefited the client E VG S M U N

c) If this is/was a Government cost type contract, please rate the Contractor's
timeliness and accuracy in submitting monthly invoices with appropriate back-
up documentation, monthly status reports/budget variance reports, compliance
with established budgets and avoidance of significant and/or unexplained
variances (under runs or overruns)

E VG S M U N

d) Is the Contractor's accounting system adequate for management and
tracking of costs? If no, please explain in Remarks section.

e) If this is/was a Government contract, has/was this contract been partially or
completely terminated for default or convenience or are there any pending
terminations? Indicate if show cause or cure notices were issued, or any default
action in comment section below.
f) Have there been any indications that the contractor has had any financial
problems? If yes, please explain below.

a) To what extent was the contractor able to maintain an environment of
safety, adhere to its approved safety plan, and respond to safety issues?
(Includes: following the users rules, regulations, and requirements regarding
housekeeping, safety, correction of noted deficiencies, etc.)

E VG S M U N

b) Contractor complied with all security requirements for the project and
personnel security requirements.

E VG S M U N

a) Ability to successfully respond to emergency and/or surge situations
(including notifying COR, PM or Contracting Officer in a timely manner
regarding urgent contractual issues)

E VG S M U N

b) Compliance with contractual terms/ provisions (explain if specific issues)
E VG S M U N

c) Would you hire or work with this firm again? (if no, please explain below)

d) In summary, provide an overall raiting for the work performed by this
contractor.

E VG S M U N

Client Signature: Date:

Please provide responses to the questions above (if applicable) and/or additional remarks. Furthermore, 
please provide a brief narrative addressing specific strengths, weaknesses, deficiencies, or other comments 
which may assist our office in evaluating performance risk. (please attach additional pages if necessary)

5. COST/FINANCIAL MANAGEMENT

6. SAFETY/SECURITY

7. GENERAL

Yes No

NoYes

NoYes

Yes No
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