

SOQs Received

RFQ No. 2020006

Date: June 8, 2020 no later than 9:00 AM

Project Title: Construction Manager at Risk Sundance Park Phase II

Company/Firm

BluCorp Contracting

Haydon Building Corp

Hunter Construction

Willmeng

Signature: *Debby Fasano* (received electronically)

Date: 6-8-20 no later than 9:00 a.m.